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September 14, 2009

INVITATION FOR BID
Letter of Invitation
For Site Mitigation to the
Bay Area Call Box System

Dear Contractor:

The Metropolitan Transportation Commission Service Authority for Freeways and
Expressways (MTC SAFE) invites your firm to respond to this Invitation for Bid (IFB)
for:

Site Mitigation to the Bay Area Call Box System

MTC SAFE is soliciting bids for a Contractor to improve the accessibility of call box
sites, a project to be completed by November 2011.

MTC SAFE was established in June 1988 as the service authority for the nine counties of
the Bay Area. The entity provides motorist assistance programs including the call box
program funded by an annual $1 per vehicle DMV registration fee. Under legislation,
MTC SAFE maintains sole ownership of call boxes that are on the freeways, highways,
county roads and expressways, with exceptions to the call boxes in the Caldecott Tunnel,
Posey and Webster Tubes. Caltrans and the California Highway Patrol are partnering
agencies. Almost half of these call box sites require site accessibility improvements due to
their location behind guardrails, or curbs.

This letter, together with the Instructions to Bidders and Bidding Requirements, General
Conditions, Special Conditions, Specifications, Bid and Reference Forms and MTC SAFE
Purchase Order Form comprise the IFB for this project. Responses to the IFB are to be
submitted in accordance with the instructions stated herein.

Bid Submission

Interested bidders must submit their bids in sealed envelopes by 4:00 p.m. on Tuesday,
October 13, 2009. Bids received after that date and time will not be considered. All bids
must be completed and submitted on the enclosed Bid Form, Appendix B, in order to be
considered. Appendix C, Reference Form, and Appendices E-2, E-3, E-5, and E-6 must be
submitted with the bid. Bidders who do not complete all appendices risk being found non-
responsive. A submitted bid shall be considered a firm offer to enter into a contract for the
services. Bids must be honored for a period of 90 days from date of submittal.

To receive any addenda to this IFB, you must notify the Project Manager in writing (e-
mail or fax is acceptable) at least one week prior to the due date for bids.

JOSEPH P. BORT METROCENTER | 101 EIGHTH STREET | OAKLAND, CA 94607-4700
TEL 510.817.5700 | TTY/TDD 510.817.5769 | FAX 510.817.5848 | E-MAIL info@mic.co.gov | WEB www.mtc.co.gov



Letter of Invitation
Call Box Site Mitigation IFB
Page 2

MTC SAFE Point of Contact

Bids and all inquiries relating to this IFB should be submitted to the Project Manager at the
address shown below. For telephone inquiries, call (510) 817-5937. Email inquiries may be
directed to jfox@mtc.ca.gov.

Joanna K. Fox, Project Manager
Metropolitan Transportation Commission
Joseph P. Bort MetroCenter
101 Eighth Street
Oakland, California 94607-4700

Disadvantaged Business Enterprise Participation

Disadvantaged Business Enterprises (DBESs) and other small businesses are strongly encouraged
to participate in the performance of Agreements financed in whole or in part with federal funds
(See 49 CFR 26, “Participation by Disadvantaged Business Enterprises in Department of
Transportation Financial Assistance Programs”). The Supplier should ensure that DBEs and
other small businesses have the opportunity to participate in the performance of the work that is
the subject of this solicitation and should take all necessary and reasonable steps for this
assurance. The bidder/proposer shall not discriminate on the basis of race, color, national origin,
or sex in the award and performance of subcontracts.

Bidders are encouraged to use services offered by financial institutions owned and controlled by
DBEs.

Bidders are required to document their activities in the solicitation and selection of
subcontractors on Appendix E-5, Bidders List of Subcontractors (DBE and Non-DBE), Parts |
and Il. For the complete DBE participation provisions applicable to this procurement see
Appendix E-4.

Minimum Qualifications

To be eligible to submit a bid, a bidder must have;
1) A valid California State Contractor’s License

2) Successfully completed three (3) other construction contracts related to emergency
roadside call boxes or similar projects on freeway shoulders within the last 5 years.

3) Successfully completed at least one (1) project pertaining to Call Box site upgrades
within the last year.

Bidders may be required to verify these qualifications prior to the award of contract.

Other Qualifications

In addition to the qualifications listed above bidders must have current knowledge of Call Box
and Americans with Disabilities Act (ADA) requirements and guidelines.
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Bidder Selection Timetable

Tuesday, September 29, 2009, 2:00 pm  Conference, MTC, 3" Floor “Fishbowl”
Conference Room, 101 Eighth St. Oakland, CA

Tuesday, October 13,2009, 2:00 p.m.  Closing date & time for receipt of bids & bid

opening.

Friday, November 13, 2009 MTC Operations Committee consideration of
recommendation for award

November, 2009 (approximate) Issuance of Purchase Order

November 30, 2011 Installation and Inspection of Site

Improvements completed

General Conditions
MTC SAFE reserves the right to award a contract or to reject all bids.

A signed MTC SAFE Purchase Order (Appendix D) mailed or delivered to a particular bidder
shall constitute a binding contract, which incorporates this IFB and its addenda, if any, and all
documents referenced herein, any deviations from the specifications expressly accepted by MTC
SAFE, and all terms and conditions of the Purchase Order.

Attention is directed to the Special Conditions to the insurance and bonding requirements on
page 10, Section IILN, and page 12, Section III.Q respectively. Any objections to the insurance
or bonding requirements must be brought to the attention of the MTC SAFE Project Manager at
least one week prior to the due date for bids otherwise, compliance with the insurance and
bonding requirements will be assumed.

Authority to Commit MTC SAFE

The Executive Director of MTC SAFE will recommend the successful bidder to the SAFE
Operation Committee, which will commit MTC SAFE to the expenditure of funds in connection
with this IFB.

Thank you for your participation.

Sincerely,

/0

Ann Flemer
Deputy Executive Director, Policy

AF: AF/JF

JACONTRACT\Procurements\Operations & Support Sves\IFBs\Call Box Site Access IFB.doc
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. INSTRUCTIONS TO BIDDERS AND BIDDING REQUIREMENTS

A. Directions

This package contains the specifications regarding the work to be done and the schedule. (See
Appendix A, Scope of Work). All bids must be completed and submitted on the enclosed
Bid Form, Appendix B, in order to be considered. Appendix C, Reference Form, and
Appendices E-2 and E-3, Lobbying and Debarment Certificates, and Appendix E-5,
Bidder’s List of Subcontractors (DBE and Non-DBE)- Part | and Part Il must also be
submitted. Bidders who do not complete all appendices risk being found non-responsive.

The provisions set forth below specify the standards by which bids will be received and
considered by MTC SAFE. Bids not complying with these provisions may be considered non-
responsive by MTC SAFE.

Your bid package shall include the following:

Signed Bid Form (Appendix B)

Completed Reference Form (Appendix C)

Lobbying and Debarment Certificates (Appendices E-2 and E-3), and

Bidder’s List of Subcontractors (DBE and Non-DBE)-Part | & 11 (Appendices E-5)

B. Definitions

1. MTC SAFE: Metropolitan Transportation Commission Service Authority for Freeway
and Expressways

2. Bidder: An individual, firm, partnership, corporation, or combination thereof, submitting
a bid.

4. Contractor: The Bidder to whom a purchase order or contract is mailed or otherwise
offered.

5. Bid: The forms included in this IFB become a bid when completed properly by a Bidder
and submitted to MTC SAFE.

6. Contract: A signed MTC SAFE Purchase Order (Appendix D) mailed or delivered to a
particular bidder, shall constitute a binding contract, which incorporates this IFB, and its
addenda, if any, all documents referenced herein, any deviations from the specifications
expressed and accepted by MTC SAFE, and all terms and conditions of the Purchase
Order.
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C. Preparation of Bid
1. General

All prices and quotations shall be written legibly by computer printer, typewriter or pen and ink.
No erasures shall be made. Errors may be crossed out and corrected by typewriter or pen and ink
adjacent to the item crossed out. Each correction shall be initialed in ink by the person signing
the bid.

2. Bid Price

The bid price shall include all costs of labor, materials, equipment, tools, machinery, utilities,
transportation, license or permit fees, overhead, and profit and all other services necessary for
proper execution and completion of the work.

3. Taxes

The total bid price shall include full compensation for all applicable federal, state, and local
taxes, as may be appropriate.

4. Irregular Bids

Bids may be rejected if they show such irregularities as: any alteration of form, additions not
called for, conditional bids, incomplete bids, indefinite or ambiguous bids, obviously unrealistic
or unbalanced prices, or a signature by other than an authorized person.

5. Conditional Bids

No condition included in a bid shall be binding upon MTC SAFE if in conflict with, inconsistent
with, or in addition to the terms and conditions of this IFB, unless expressly accepted in writing
by MTC SAFE.

6. Addenda and Interpretations

MTC SAFE will not be responsible for any oral interpretation of the meaning of the
requirements or specifications in this IFB. Every request for such interpretation shall be in
writing addressed to: Attention: Joanna K. Fox MTC, 101 - 8th Street, Oakland, CA 94607-4700.
Any and all such interpretations and any supplemental instructions will be in the form of written
addenda to the specifications which, if issued, will be mailed and/or faxed with a request for
confirmation, to all bidders who have requested addenda. All addenda so issued shall become
part of the Contract Documents.

7. Deviations

MTC SAFE reserves the right to permit deviations from the specifications if an article offered is
deemed by MTC SAFE to be of as good quality and as satisfactory for its intended use as an
article fully meeting specifications. Unless exceptions are noted by Bidder, the article offered
will be assumed to be in accordance with specifications indicated.

8. Examination of Plans, Specifications and Sites

The Bidder shall satisfy him/herself as to the character, quality, and quantities of work to be
performed, materials to be furnished, and as to the requirements of the proposed contract. The
submission of a bid shall be prima facie evidence that the Bidder has made such examination and
is satisfied as to the conditions to be encountered in performing the work and as to the
requirements of the proposed contract, plans and specifications.
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9. Submission

Only bids submitted on the furnished bid form will be considered. Bids received after the date
and time indicated for receipt of bids will not be considered. Bidders will be solely responsible
for the delivery of the bid to MTC SAFE by the time, on the date, and at the location indicated
for receipt of bids.

10.  Withdrawal Before Bid Opening

No bid may be modified; however, a bid may be withdrawn by written request, signed by the
individual who signed the bid or his authorized representative, and received by MTC SAFE prior
to the time indicated for receipt of bid.

11. Protest of Specifications

Prospective bidders may submit written protests of IFB specific specifications on the grounds
that the specifications are biased, unduly restrictive, discourage competition, or do not comply
with state or local law or regulation no later than seven (7) calendar days prior to the date bids
are due. Such protests will be reviewed by MTC SAFE and responded to prior to bid opening. If
appropriate, the time of bid opening will be extended to accommodate any changes in the IFB.

12.  Relief of Bidder after Bid Opening

Unless MTC SAFE in its sole discretion elects otherwise, a Bidder shall not be relieved of his
bid nor shall any change be made in his bid because of mistake. If a Bidder requests relief and
MTC SAFE agrees to consider such request, it will be such Bidder's responsibility to establish
that:

(a) A mistake was made;

(b) The Bidder gave MTC SAFE written notice of the mistake within five days after the
opening of bids, specifying in detail how the mistake occurred,;

(c) The mistake made the bid materially different than the Bidder intended it to be; and

(d) The mistake was made in filling out the bid and was not due to error in judgment or to
carelessness in reading the IFB or referenced documents.

D. Award of Contract
1. Bid Opening

Bids will be opened publicly and publicly announced at MTC’s offices, at the address, on the
date, and at the hour indicated herein for the receipt of bids. Bidders are invited (not required) to
be present.

2. Duration of Offer

A signed bid is deemed to be an offer to enter into a contract for services bid and is firm for the
period of time stated in the Letter of Invitation, unless extended by the bidder.

3. Discretion of MTC SAFE

MTC SAFE reserves the right to reject any and all bids and to waive informalities and minor
irregularities in bids received, other provisions herein notwithstanding.
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4. Selection of Contractor

The award, if an award is made, will be to the responsible Bidder, whose bid, conforming in all
material respects to the terms and conditions of this IFB, is the lowest in price for the work
requested.

5. One Bid

If MTC SAFE receives only one bid and that bid is made on terms differing from those set forth
herein, MTC SAFE may, at its discretion, accept such terms as responsive.

6. Selection Disputes

A bidder may protest the selection of a Contractor on the grounds that MTC SAFE procedures,
the provisions of this IFB, or applicable provisions of state or local law have been violated or
inaccurately and/or inappropriately applied by submitting to the Project Manager a written
explanation of the basis for protest no later than three (3) working days after the date on which
the contract is authorized by MTC Operations Committee or the date the firm is notified that it
was not selected, whichever is later, for objections to consultant selection.

Protests must clearly and specifically describe the basis for the protest in sufficient detail for the
MTC SAFE review officer to recommend a resolution to the Executive Director. The Executive
Director will respond to the protest in writing, based on the recommendation of a MTC SAFE
review officer. Authorization to award a contract to a particular firm by the MTC Operations
Committee shall be deemed conditional until the expiration of the protest period or, if a protest is
filed, the issuance of a written response to the protest by the Executive Director.

Should the protesting proposer wish to appeal the decision of the executive Director, it may file a
written appeal with the MTC Operations Committee, no later than three (3) working days after
receipt of written response from the Executive Director. The Operation Committee’s decision
will be the final agency decision.

MTC SAFE’s decision to award a contract to a Contractor shall be conditioned upon the
expiration of the protest period.

1. GENERAL CONDITIONS
A. Independent Contractor

Contractor is an independent contractor and not an employee or agent of MTC SAFE and has no
authority to contract or enter into any other agreement in the name of MTC SAFE. Contractor
has, and hereby retains, full control over the employment, direction, compensation and discharge
of all persons employed by Contractor who are assisting in the performance of services under
this Agreement. Contractor shall be fully responsible for all matters relating to the payment of
its employees, including compliance with social security, withholding tax and all other laws and
regulations governing such matters. Contractor shall be responsible for its own acts and those of
its agents and employees during the term of this Agreement.

B. Changes to Purchase Order

Any material changes to the terms of the Purchase Order shall require a written amendment to
the purchase order, signed by the MTC SAFE Executive Director or a designated representative
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and Contractor. No claim for additional compensation shall be recognized unless contained in a
duly executed amendment.

C. Termination
1. Termination for Convenience

MTC SAFE may, by written notice stating the extent and effective date, terminate its contract
with the Contractor for convenience in whole or in part, at any time. MTC SAFE shall pay the
Contractor as full compensation for performance until such termination: the pro rata price for the
period of performance up to the time of termination and reasonable termination costs. In no event
shall MTC SAFE be liable for any loss of profits on the portion of the contract so terminated.

2. Termination for Default

If Contractor becomes insolvent, assigns or subcontracts the work without MTC SAFE approval,
does not deliver the work specified in the Contract or fails to perform in the manner called for, or
fails to comply with any other material provision of the Contract, MTC SAFE may terminate the
Contract for default. Termination shall be effected by serving a ten (10) day advance written
notice of termination on Contractor, setting forth the manner in which Contractor is in default. If
Contractor does not cure the breach or propose a plan and schedule for curing the breach
acceptable to MTC SAFE within the ten (10) day period, the Contract shall be deemed
terminated.

MTC SAFE shall pay the Contractor as full compensation for performance until such termination
the amount which would be payable under the Contract, offset by any costs incurred by MTC
SAFE to correct or complete work required under the Contract, including the difference between
Contractor's price for the contract and any higher price paid to another Contractor retained to
complete the work.

If it is determined by MTC SAFE that Contractor’s failure to perform resulted from
unforeseeable causes beyond the control of Contractor, such as a strike, fire, flood, earthquake or
other event that is not the fault of, or is beyond the control of Contractor, MTC SAFE, after
setting up a new delivery or performance schedule, may allow Contractor to continue work, or
treat the termination as a termination for convenience.

D. Indemnity

Contractor agrees to indemnify, and hold MTC SAFE, MTC, their commissioners, officers,
employees and agents harmless from all claims, demands, suits, losses, damages, injury, and
liability, direct or indirect (including any and all costs and expenses in connection therewith),
incurred by reason of any negligent or otherwise wrongful act, or failure to act of Contractor, its
officers, agents, employees and subcontractors or any of them, under or in connection with this
IFB; Contractor agrees at its own cost expense and risk to defend any and all claims, demands,
suits, or other legal proceedings brought or instituted against MTC SAFE, MTC, their
commissioners, officers, agents, and employees, or any of them arising out of such acts or failure
to act, and to pay and satisfy any resulting judgments.

E. Assignment

The Contractor shall not assign any right, duty or responsibility in this contract without the prior
written consent of MTC SAFE thereto; provided however, that claims for money due or to
become due to Contractor from MTC SAFE under this Contract may be assigned without such
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approval. Notice of any such assignment shall be furnished promptly to MTC SAFE, and any
such assignment shall be subject to all authorized withholdings in favor of MTC SAFE.

F. Choice of Law

All questions pertaining to the validity and interpretation of this Agreement shall be determined
in accordance with the laws of the State of California.

G. Prohibited Intent

No member, officer or employee of MTC SAFE during his/her tenure shall have any interest,
direct or indirect, in the Contract or the proceeds thereof.

H. Construction Contract Provisions
General Conditions for construction contracts are included in this IFB as Appendix I.

. Cooperation Between Contractors

MTC SAFE reserves the right to contract for and perform other or additional work on or near the
work covered by these specifications. When separate contracts are let within the limits of any
one project, each contractor shall conduct his work so as not to interfere with or hinder the
progress or completion of the work being performed by other contractors. Contractors working
on the same project shall cooperate with each other as directed. Each contractor involved shall
assume all liability, financial or otherwise, in connection with his contract and shall protect and
save harmless MTC SAFE from any and all damages or claims that may arise because of
inconvenience, delays, or loss experienced by him because of the presence and operations of
other contractors working within the limits of the same project.

I1l. SPECIAL CONDITIONS

A. Minimum Qualifications

To be eligible to submit a bid, a bidder must have successfully completed three (3) other
construction contracts related to emergency roadside call boxes or similar projects on freeway
shoulders. An extensive knowledge of call box and their technology is not required.

Bidders may be required to verify these qualifications prior to the award of contract.

Minimum Qualifications

To be eligible to submit a bid, a bidder must have;
1) A valid California State Contractor’s license;

2) Successfully completed three (3) other construction contracts related to emergency
roadside call boxes or similar projects on freeway shoulders within the last 5 years; and

3) Successfully completed at least one (1) project pertaining to Call Box site upgrades
within the last year.

Bidders may be required to verify these qualifications prior to the award of contract.
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Other Qualifications

In addition to the qualifications listed above bidders must have current knowledge of Call Box
and Americans with Disabilities Act (ADA) requirements and guidelines.

B. Period of Performance

Contractor shall perform call box site improvements and modifications from start of contract on
or about November 13, 2009, and shall complete improvements by November 30, 2011.

C. Subcontractors

Bidders may subcontract portions of the work to be performed under the contract but must notify
MTC SAFE of the subcontracted work. Bidders shall be held responsible for all work conducted
through a subcontractor.

D. Inspection and Acceptance by MTC SAFE
1. Inspection

The MTC SAFE Project Manager will monitor the work of the Contractor. The MTC SAFE
designated Inspector will certify each call box site submitted by Contractor to the MTC SAFE
for billing. All performance, which includes services, materials, supplies and equipment
furnished or utilized in the performance of this contract, and workmanship in the performance of
services shall be subject to inspection and test by MTC SAFE or its designated inspector at all
times during the term of the contract. The Contractor shall provide adequate cooperation to the
Inspector assigned by MTC SAFE to permit the inspector to determine the Contractor’s
conformity with these specifications and the adequacy of the services being contractually
provided.

2. Acceptance

Certification of each call box site by the MTC SAFE project manager of the designated Inspector
shall be a requirement prior to payment.

If any services performed hereunder are not in conformity with the specifications and
requirements of this contract, MTC SAFE shall have the right to require the Contractor to
perform the services in conformity with said specifications and requirements at no additional
increase in total contract amount, prior to acceptance. When the services to be performed are of
such nature that the difference cannot be corrected, MTC SAFE shall have the right to (1) require
the Contractor immediately to take all necessary steps to ensure future performance of the
services in conformity with requirements of the contract, and (2) reduce the price to reflect the
reduced value of the services performed.

In the event that Contractor fails to perform the services promptly or take necessary steps to
ensure future performances of the service in conformity with the specifications and requirements
of the contract, MTC SAFE shall have the right (1) to terminate these contract for default as
provided above; and (2) by contract or otherwise to have the services performed in conformity
with the contract specifications and charge to the Contractor any cost occasioned to MTC SAFE
that is directly related to the performance of such services.
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E. Notices

All notices or other communications to either party by the other shall be deemed given when
made in writing and delivered or mailed to such party at their respective addresses as follows:

To MTC SAFE: Attention: Joanna Fox, Project Manager
MTC SAFE
101 - 8th Street
Oakland, CA 94607-4700
Fax: 510.817-5848
Email:<jfox@mtc.ca.gov>

To Contractor:  Signator of Bid form
Address on Bid Form
Address on Bid Form
Fax number on Bid Form
Email address on Bid Form

F. Guaranty

The Contractor guarantees that the services will be performed in a professional manner by
qualified personnel. Upon receiving notification from MTC SAFE that a defect is detected, the
Contractor shall repair or replace the work performed initially, without cost to MTC SAFE, and
to MTC SAFE’s satisfaction. The Contractor’s guaranty excludes damage or defect caused by
abuse by MTC SAFE or modifications not executed by the Contractor. The Contractor
guarantees to arrive promptly at the date and time scheduled with the MTC SAFE Project
Manager prepared to perform the tasks as specified in Appendix A, Scope of Work.

H. Scheduling

Contractor shall not commence any work until a meeting between the Contractors and MTC
SAFE’s Project Manager is held. The meeting will be held at a time and date to be established
by the MTC SAFE Project Manager. No work will be done unless authorized by the MTC SAFE
Project Manager. Contractor must be able to perform the work specified in Appendix A, Scope of
Work, no later than November 30, 2011.

1. Contract Arrangements

MTC SAFE shall issue a Purchase Order (PO) to the successful Contractor that shall incorporate
this IFB, the Contractor’s bid, and all terms and conditions set forth in the PO. General
Conditions of the MTC SAFE PO are included in this IFB as Appendix D.

J. Examination of Specifications and Sites

Bidders shall satisfy themselves as to the character, quality, and quantities of work to be
performed, materials to be furnished, and as to the requirements of the proposed contract. The
submission of a bid shall be prima facie evidence that a Bidder has made such examination and
is satisfied as to the conditions to be encountered in performing the work and as to the
requirements of the proposed contract, plans and specifications. Failure to do so will be at
Proposers’ own risk and they cannot secure relief on the plea of error.
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K. Unknown Obstructions

Should any unknown obstruction be encountered during the course of this contract the
Contractor immediately bring it to the attention of the MTC SAFE Project Manager. The
Contractor shall be responsible for the protection of all employees, existing equipment, furniture,
or utilities encountered within the work area.

L. Measurements

It is the responsibility of the bidder to make all measurements to determine his/her bid price.
MTC SAFE will not be responsible for determining the quantities of materials necessary to
complete the work specified.

M. Supplies

Contractor is to provide all necessary supplies and to include the costs of such supplies in its bid.
A list of all supplies to be used by the Contractor is to be provided to and approved by the MTC
SAFE Building Manager prior to use. The Material Safety Data Sheets (MSDS) or equivalent
information on each product used is to be attached to the list.

N. Insurance

Note: These insurance requirements are additional requirements to the Purchase Order
Terms and Conditions, listed in Appendix D, and Contractor must fully comply with the
requirements listed below.

1. Minimum Coverage: Contractor shall, at its own expense, obtain and maintain in effect at
all times during the life of this Agreement the following types of insurance against claims,
damages and losses due to injuries to persons or damage to property or other losses that may
arise in connection with the performance of work under this Agreement, placed with insurers
with a Best’s rating of A-X or better.

1.1 Workers’ Compensation insurance in the amount required by the applicable laws, and
Employer’s Liability insurance with a limit of not less than $1,000,000 per employee and
$1,000,000 per occurrence, and any and all other coverage of Contractor’s employees as
may be required by applicable law. Such policy shall contain a Waiver of Subrogation
endorsement in favor of MTC SAFE. Such Workers Compensation & Employers Liability
may be waived, if and only for as long as contractor is a sole proprietor with no employees.

1.2 Commercial General Liability insurance for Bodily Injury and Property Damage
liability, covering the operations of Contractor and Contractor officers, agents, employee
and with limits of liability which shall not be less than $1,000,000 combined single limit per
occurrence with a general aggregate liability of not less than $2,000,000 applying separately
to this project, and Personal & Advertising Injury liability with a limit of not less than
$1,000,000. Expense for Indemnitee’s defense costs shall be outside of policy limits and
such policy shall be issued on a Duty to Defend Primary Occurrence Form.

1.3 Business Automobile insurance for all automobiles owned, used or maintained by
Contractor and Contractor officers, agents and employees, including but not limited to
owned, leased, non-owned and hired automobiles, with limits of liability which shall not be
less than $1,000,000 combined single limit per occurrence.
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1.4 Property Insurance. Contractor at Contractor’s expense shall obtain a policy or
policies of insurance covering loss or damage, including loss of use, to any and all MTC
SAFE real, personal and intellectual property, notwithstanding such property being in the
care, custody or control of the Contractor, in an amount equal to the full replacement value
thereof, as same may exist from time to time. Coverage shall be secured for the life of the
project, within the definition, “All Risk,” or “Special Form,” and shall include coverage for
installation and testing of any equipment that is to be installed or become part of any real
property. If such insurance coverage has a deductible clause, the Contractor shall be also
liable for the deductible.

1.6 Umbrella. Contractor will carry umbrella insurance in the amount of $2,000,000 that
provides excess limits over Employers Liability, Auto Liability, and General Liability as
outlined above.

Deductibles: Any deductibles or self-insurance retentions over $25,000 are subject to the
approval of MTC SAFE.

Notice of Termination: All Contractor policies shall provide that the insurance carrier shall
give written notice to MTC SAFE at least 60 days prior to cancellation, non-renewal or
material change of coverage in the policy or policies, and shall provide notice of such change
to MTC SAFE and any other additional insured.

Additional Provisions: Each policy or policies of insurance described in Paragraph 1.2,
Commercial General Liability Insurance, above shall contain the following provisions:

4.1. Inclusion of MTC SAFE, its directors, officers, representatives, agents and employees,
as additional insured’s with respect to work or operations in connection with this
Agreement.

4.2. Endorsement providing that such insurance is primary insurance and no insurance of
MTC SAFE will be called on to contribute to a loss.

Certificates of Insurance: Promptly on execution of this Agreement and prior to
commencement of any work hereunder, Contractor shall deliver to MTC SAFE Certificates
of Insurance verifying the aforementioned coverages. Such certificates shall make reference
to all provisions and endorsements referred to above and shall be signed on behalf of the
insurer by an authorized representative thereof. Contractor agrees, upon written request by
MTC SAFE, to furnish copies of such policies or endorsements required under the
Agreement prior to the Effective Date of the Agreement.

Disclaimer: The foregoing requirements as to the types of limits of insurance coverage to be
maintained by Contractor are not intended to and shall not in any manner limit or qualify the
liabilities and obligations otherwise assumed by Contractor pursuant hereto, including, but
not limited to, liability assumed pursuant to Section Il, Paragraph D, Indemnification, above.

Subcontractor’s Insurance: Contractor shall require each of its subcontractors to provide

the aforementioned coverages, unless such coverages are waived or reduced in writing by the
MTC SAFE Project Manager.

0.

Prevailing Wage Rates, Apprenticeship and Payroll Records

The Contractor shall comply with California Labor Code Sections 1720 et seq. and Title 8 of the
California Code of Regulations Sections 16000 et seq. governing the payment of prevailing
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wages, as determined by the Director of the California Department of Industrial Relations. In
particular, the Contractor’s attention is drawn to Labor Code Sections 1770 (payment of
prevailing wage rate), 1775 (penalty for non-payment), 1776 (payroll records), and 1777.5 (use
of apprentices). The selected Contractor will be provided with the labor certification set forth in
Labor Code Section 1861 upon notification of award and must return a signed certification prior
to performing work.

P. Injury Prevention

As part of MTC SAFE’s Injury Prevention Program (IPP) established pursuant to California
Labor Code Section 6401.7, Contractor may be required to provide MTC SAFE with a
description of Contractor’s IPP and, specifically, of methods and procedures for identifying and
using safe conditions and work practices at the worksite while performing specified work.

Q. Bonding

The Contractor shall furnish a Labor and Material Payment Bond in an amount equal to 100% of
the total bid amount. The Payment Bond shall be made in favor of MTC SAFE, on a form
provided by MTC SAFE executed by a surety company acceptable to MTC SAFE (Best Guide
Rating of “A+10” or better) and authorized to execute such in the State of California; and shall
be furnished within five (5) days of receipt of Notice to Award from MTC SAFE. The Payment
Bond shall secure the payment of the claims of laborers, mechanics or material men employed on
the work under Contract and shall be in full force and effect until all work is accepted by MTC
SAFE and all claims for materials and labor have been paid. Changes in the Scope of work
and/or Specifications (Appendix A) or any other part of the contract including time extensions,
may be made without securing consent of the surety or securities on the contract bond and shall
in no way release Contractor from its obligations hereunder.

R. Withheld Amounts and Final Payment

MTC SAFE shall withhold, as a retainage, 5% of the value of each payment due hereunder until
all services required under this Agreement have been completed and accepted by MTC SAFE.
Final payment of any balance due Contractor, including any amounts withheld, will be made
promptly after satisfactory completion of the work under this Agreement, and after receipt and
written acceptance by MTC SAFE of the work required under this Agreement.
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APPENDIX A,
SCOPE OF WORK AND SPECIFICATIONS FOR CALL BOX SITE IMPROVEMENTS

A. Background information

The Americans with Disabilities Act (ADA) of 1990 set forth guidelines for accessibility to
places of public accommodation and commercial facilities by individuals with disabilities. To
bring the Bay Area Call Box system into compliance with ADA requirements, MTC SAFE
performed a comprehensive site survey cataloging the physical state of every call box in the
system in March of 2009. The survey identified 931 sites in need of mitigation to be compliant.
Other potential site improvements include, but are not limited to, pad replacements, path
installations, backwall removal, and site conversions.

B. Initial Site Inspection

Contractor shall complete an initial evaluation of each call box site to determine if problems
exist that would prevent the site upgrade from being completed in full within 24 hours. The
primary goal is to avoid any issues that might prevent the site upgrade and therefore cause
schedule slippage.

The evaluation should include a check for box functionality, communication issues, and existing
structures and concrete that requires removal. Communication issues that might affect work
include, but are not limited to, moving a landline call box. All landlines, scheduled to move need
to be noted. If landline call boxes cannot be moved without assistance from the phone company,
other solutions can be proposed by Contractor.

Contractor shall document and report all problems that would prevent the installation from being
completed. Documentation should include pictures, if needed, and a detailed description of the
problem. A walkthrough will be conducted with an MTC SAFE representative, who will provide
an independent evaluation of the problem and a cost estimate. If applicable, the Contractor shall
provide an estimate to complete the necessary repairs as a potential task work order.

C. Project Coordination and Scheduling

The work specified in this IFB will be coordinated and scheduled in conjunction with the MTC
SAFE Project Manager, with the final say given to the MTC SAFE Project Manager. The Project
Manager must be notified as soon as possible of any problems encountered during the project
execution. Contractor will be required to submit a performance schedule to the Project Manager
prior to beginning work. Changes in the performance schedule must be approved in writing in
advance by the MTC SAFE Project Manager. Coordination with the Call Box maintenance
contractor may be required. Contractor is responsible for obtaining all necessary permits, lane
and shoulder closure approvals, and traffic control to complete specified work. All work under
this contract will be completed by November 30, 2011.

D. Certification Process

Contractor shall submit weekly reports to the MTC SAFE Project Manager. Each report shall
identify the Call Box locations where work was completed and the work performed at each
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location. All work will be inspected by MTC SAFE or its designated inspector to ensure
compliance with the access specifications and improvements listed in Appendix F of this IFB.

E. Specific Site Improvement Descriptions

Call box sites requiring mitigation fall into one of the following types:

Site Type Description

Type A Installed at-grade, in soil. Back of box facing on-coming traffic.

Type B Installed in a cut-slope.

Type C Installed on an in-fill slope.

Type D Mounted on a soundwall. Right side of box facing on coming traffic.

Type E Installed behind a k-rail or concrete barrier. Right side of box facing on
coming traffic.

Type F Installed behind a guardrail. Right side of box facing on coming traffic.

Type G Installed at-grade in concrete. Back of box facing on-coming traffic.

Type Hor K Installed on k-rail or concrete barrier. Right side of box facing on coming

traffic.

Type L Installed behind a curb. Right side of box facing on coming traffic.

Type M Installed at grade, in soil. Right side of box facing on coming traffic.

For pictures of different Call Box Site Types, see Appendix G.

The following tasks describe the physical work that will need to be undertaken for specific call
box sites:

1. Site Conversions

Call box sites requiring conversions are currently either behind guardrails (Site type E or F) or
behind a curb (site type L). These call boxes will need to be modified to a different site type that
meets ADA standards and is appropriate for the current condition of the site according to the list
in Appendix F.

2. Pad Replacement

Call box site types A, B, and C without a concrete pad or with an existing 3* x 3* pad will need a
new 5 x 5’ pre-fabricated armor cast concrete pad (minimum thickness of 3”). Old pads shall be
disposed of at Contractor’s expense. Any pads installed shall be at the same grade as the
shoulder or dirt surrounding the pad area to allow for wheelchair access. A list of call boxes
requiring a pad replacement is attached in Appendix F.

3. Asphalt Paths

Call box sites in which the right hand shoulder of the highway does not meet up with the call box
pad may require an asphalt path to provide access. In such cases, the Contractor shall pave a path
of the same width as the pad (5’) up to the call box pad. This may not be applicable to all call
box sites with gaps between the shoulder and pad. Contractor shall use their best judgment and
provide a list of call boxes to the MTC SAFE Project Manager in which paving an asphalt path is
not feasible. Contractor shall submit a proposal of an alternate resolution for these sites, subject
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to Project Manager approval. There are approximately 150 sites requiring some form of new
asphalt path. The average length of new path is 9 feet. Path lengths listed in Appendix F are an
approximation and not meant to dictate the exact length of asphalt path necessary at each site.
Contractor shall use their best judgment in determining the exact length of asphalt path necessary
to achieve ADA compliance. A list of call boxes requiring asphalt paths is detailed in Appendix
F.

4, Relocation of Call Box

Call box site mitigation may not be feasible in all locations due to the topography of the land or
changes that have taken place since installation. Call boxes requiring relocation are identified in
Appendix F. Suggested new locations will be provided to contractor, though final placement of
the call box, required to achieve ADA compliance, is at the discretion of Contractor, subject to
MTC SAFE Project Manager approval.

5. Removal of Call Box

Call Boxes with an “X” in the “Remove Call Box” column of Appendix F shall be completely
removed. All components of the removed call box including the pole, solar panel, blue signs,
housing, Armorcast pads, and handrails shall be delivered to the Caltrans maintenance yard at the
San Francisco Bay Bridge. Other components such as the retaining wall and concrete pad shall
be disposed at Contractor’s expense.

6. Backwall Removal

There are several Call Box sites in which the existing Backwall needs to be removed. Contractor
shall remove the existing Backwall and smooth out the ground once removed. For a list of sites
requiring a Removal of Backwall, see Appendix F.

7. Task Orders

Task Orders will be primarily used to make unanticipated repairs to equipment at Call Box
locations. Contractor shall be compensated for its work under Task 7 as specified in one or more
Task Orders, signed by MTC SAFE and Supplier. Payment terms may be based on acceptance
of deliverables or time and materials, at the rates listed in reimbursement, depending on the
requirements of each Task Order. For time and materials-based Task Orders, the hourly rates
provided in Appendix B, shall apply. The total amount available for Task Orders shall not
exceed twenty thousand dollars ($35,000). Task Order procedures and a sample Task Order are
attached in Appendices H-1 and H-2.
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APPENDIX B,
BID FORM
Description of Improvements Quantity Materials Labor Cost | Extended Price*
Cost

Task 1 — Site Conversion 644 $ $ $
Task 2 — Pad Replacement 202 $ $ $
Task 3 — Asphalt Path 3194 ft3 $ $ $
Task 4 — Relocation of Call Box 657 $ $ $
Task 5 — Removal of Call Box 24 $ $ $
Task 6 — Removal of Backwall 61 $ $ $
Task 7- Task Orders - - - $35,000

TOTAL BID PRICE $ $ $

*Prices are firm fixed sums including all applicable surcharges such as taxes, insurance, and fringe benefits, as well
as indirect costs, overhead and profit allowance.

KEY PERSONNEL

Name Title

Expertise

Hourly Rate*

e The hourly rates listed include all applicable surcharges such as taxes, insurance and fringe
benefits as well as indirect costs, overhead and profit allowance, materials and supplies.
These rates shall apply to task order work alone.

Minimum Quialifications:

Check either yes or no

Does your company have a valid California State Contractor’s license?

Has your company successfully completed three (3) other construction
contracts related to emergency roadside call boxes or similar projects on
freeway shoulders within the last 5 years?

Has your company successfully completed at least one (1) project pertaining '

to Call Box site upgrades within the last year?
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Signature of Authorizing Official:

Name of Bidding Company

Address

Phone Number

Fax Number

Email

License Number and Type

By signing below you acknowledge and agree to provide the required services, and comply
with all the terms and conditions (including all applicable insurance and bonding
requirements) listed in this IFB.

Representative Name and Title

Name of Authorizing Official

Authorized Signature

(Attach a copy of your standard warranty to this, Appendix B, Bid Form)
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NON-COLLUSION DECLARATION:

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID

, declares that he or she is

(Bidder’s Name)

of ,
(Title) (Company’s Name)

the party making the foregoing bid, that the bid is not made in the interest of, or on behalf of, any
undisclosed person, partnership, company, association, organization, or corporation; that the bid
is genuine and not collusive or sham; that the bidder has not directly or indirectly colluded,
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that
anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly,
sought by agreement, communication, or conference with anyone to fix to the bid price of the
bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of
that of any other bidder, or to secure any advantage against the public body awarding the
contract of anyone interested in the proposed contract; that all statements contained in the bid are
true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or
any breakdown thereof, or paid, and will not pay, any fee to any corporation, partnership,
company association, organization, bid depository, or to any member or agent thereof to
effectuate a collusive or sham bid.

I certify (or declare) under penalty or perjury under the laws of the State of California that
the foregoing is true and correct.

Type/Print Appropriate Name, Title Signature

Date
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APPENDIX C,
REFERENCE FORM

Name of Bidding Company

Representative Name & Title

Phone Number

References must not be relatives of the Contractor’s representative or owners. The references
given must be for clients with contracts of a similar work scope to this project. References given
must be for clients which will provide references which satisfy the minimum requirements
detailed in the Invitation For Bids, Letter of Invitation For Site Mitigation to the Bay Area Call
Box Systems.

Contractor’s References (Provide at least 3)

1. Client's Name

Contact Person

Address

City & Zip Code

Phone Number &
Email

2. Client's Name

Contact Person

Address

City & Zip Code

Phone Number &
Email

3. Client's Name

Contact Person

Address

City & Zip Code

Phone Number &
Email
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DESIGNATION OF SUBCONTRACTORS IN COMPLIANCE
WITH THE SUBLETTING AND SUBCONTRACTING FAIR PRACTICES ACT

Bidder:

Bidder shall completely fill in the firm below for each proposed subcontract in excess of one-half percent of Bidders’s Total Contract
Price, or, in bids for the construction of streets or highways, including bridges, in excess of one-half percent of the Bidders’ Total
Contract PRrice of $10,000, whichever is greater, in compliance with the Public Contract Code

Name of Subcontractor

Address/City/State/Zip

Portion of Work/Bid Item

Total Contract $
Amount

Amount to be $
Subcontracted:

Percentage to be
Subcontracted:
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APPENDIX D,
GENERAL CONDITIONS FOR MTC SAFE PURCHASE ORDERS

DEFINITIONS

MTC SAFE. Includes the Metropolitan Transportation Commission, the Metropolitan Transportation
Commission Service Authority for Freeways and Expressways, or the Bay Area Transportation
Authority.

Contractor. The individual, firm, partnership, corporation or combination thereof to whom a
Purchase Order is mailed or otherwise furnished by MTC SAFE.

Contract. The legal agreement between MTC SAFE and the Contractor, which includes the terms of
any written solicitation of Bids or Proposals and any deviation from the written specifications
expressly accepted by MTC SAFE; the Contractor’s bid, proposal, or offer; and all terms and
conditions set forth in or attached to this Purchase Order. In the event of a conflict between one or
more provisions of the Contract, the more specific or stringent provision with respect to Contractor’s
performance of the work shall apply.

ACCEPTANCE OF OFFER

This purchase order constitutes MTC SAFE’s acceptance of Contractor’s offer and becomes a binding
contract, as defined above, when it is signed by MTC SAFE and mailed to Contractor. No revisions
to or assignments of this order shall be valid unless in writing and signed by an authorized
representative of MTC SAFE.

PERFORMANCE OF WORK
Contractor shall accomplish all the work and furnish all materials necessary for the completion of the
work in a good, workmanlike and thorough manner and to the satisfaction of MTC SAFE, in
accordance with the Contract.

CONTRACT PRICE

The firm fixed price(s) or other maximum payment set out in this purchase order, which includes full
compensation to Contractor for performing all work required by the Contract, including all applicable
federal, state and local taxes.

VARIATION IN QUANTITY, QUALITY OR PERFORMANCE

Any variation in the quantity, quality or performance of any item or service called for by this order
shall be grounds for termination by default by MTC SAFE, as provided in 8a, unless approved by
MTC SAFE in writing.

PACKAGING AND CRATING

All items shall be packed by Contractor in suitable containers for protection in shipment and storage.
Prices set forth in this order include all charges for Contractor’s packing, crating and marking for
transportation to f.0.b. point.

INSPECTION AND ACCEPTANCE
Inspection and acceptance will be at destination, unless otherwise provided. Until delivery and
acceptance, and after any rejections, risk of loss will be on the Contractor.
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TERMINATION

If Contractor fails to comply with any of the provisions of the Contract, or in the event Contractor
becomes the subject of a proceeding under state or federal law for relief of creditors, or if Contractor
makes an assignment for the benefit of creditors, MTC SAFE shall have the right to hold Contractor
in default and cancel this order in whole or in part. In each event, MTC SAFE may obtain the items
covered by the cancelled order from another Contractor and, if Contractor was selected as a result of a
competitive procurement process, Contractor shall reimburse MTC SAFE for the excess cost to MTC
SAFE, if any.

Without affecting its right to cancel this order under paragraph (a) above, MTC SAFE may terminate
this order in whole or in part prior to shipment of goods or provision of services at no cost by
providing written notice to the Contractor. In such event, MTC SAFE shall reimburse Contractor for
non-recoverable costs incurred to date, not to exceed the Contract Price.

SCHEDULE

Unless otherwise agreed, material commitments and production arrangements should not be made by
Contractor in excess of the amount or in advance of the time necessary to meet the specified delivery
schedule. Time is of the essence in filling this order, and it is Contractor’s responsibility to comply
with MTC SAFE’s delivery directions and/or schedule. Failure to deliver any item or provide any
service called for by the contract within the time called for shall be grounds for termination for
default as provided in 8.a.

INDEMNIFICATION

Contractor shall indemnify and hold harmless MTC SAFE and its officers, agents and employees
from and against all claims, demands, suits, loss damage, injury and liability, including any and all
costs and expenses incurred in connection therewith, however caused, resulting from, arising out of or
in any way connected with Contractor’s performance of the Contract, including delivery of materials
or equipment to MTC SAFE at the time and point of delivery indicated when delivery is an obligation
of Contractor under the Contract.

INDEPENDENT CONTRACTOR
Contractor is an independent contractor and not an employee or agent of MTC SAFE.

PAYMENT

Contractor shall submit an invoice to MTC SAFE within thirty days after completion of work, unless
otherwise specified in purchase order. MTC SAFE will pay invoices no later than thirty (30) days
after their receipt conditioned upon approval of work done and amount billed. Invoices shall be made
in writing and delivered or mailed to MTC SAFE as follows: Accounting Section, MTC SAFE,
Joseph P. Bort MetroCenter, 101 Eighth Street, Oakland, CA 94607-4700.
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APPENDIX E-1,
FEDERAL REQUIREMENTS

Equal Employment Opportunity. Supplier shall not, on the grounds of race, color, sex,
age, religion, national origin, ancestry, physical handicap, medical condition, or marital
status either discriminate or permit discrimination against any employee or applicant for
employment in any manner prohibited by Federal, State or local laws. In the event of
Supplier non-compliance, MTC SAFE may cancel, terminate or suspend the Agreement
in whole or in part. Supplier may also be declared ineligible for further contracts with
MTC.

Supplier and its subcontractors shall take affirmative action to ensure that applicants are
employed, and that employees are treated during their employment, without regard to
their race, religion, color, sex, or national origin. Such action shall include, but not be
limited to the following: employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. Supplier and its
subcontractors shall post in conspicuous places, available to all employees and applicants
for employment, a notice setting forth these provisions.

Disadvantaged Business Enterprise (DBE) and Small Business Enterprise Policy.

2.1. Disadvantaged Business Enterprise (DBE) Participation

A. This Agreement is subject to 49 CFR, Part 26 entitled “Participation by Disadvantaged
Business Enterprises in Department of Transportation Financial Assistance Programs.”
Suppliers who obtain DBE participation on this contract will assist Caltrans in meeting its
federally mandated statewide overall DBE goal.

B. DBE and other small businesses, as defined in 49 CFR, Part 26 are encouraged to
participate in the performance of agreements financed in whole or in part with federal
funds. The Supplier, subrecipient or subcontractor shall not discriminate on the basis of
race, color, national origin, or sex in the performance of this Agreement. The Supplier
shall carry out applicable requirements of 49 CFR, Part 26 in the award and
administration of US DOT- assisted agreements. Failure by the Supplier to carry out
these requirements is a material breach of this Agreement, which may result in the
termination of this Agreement or such other remedy as the recipient deems appropriate.

C. Any subcontract entered into as a result of this Agreement shall contain all of the
provisions of this section.

2.2. Performance of DBE Contractors and other DBE Subcontractors/Suppliers

A. A DBE performs a commercially useful function when it is responsible for execution
of the work of the Agreement and is carrying out its responsibilities by actually
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performing, managing, and supervising the work involved. To perform a commercially
useful function, the DBE must also be responsible with respect to materials and supplies
used on the Agreement, for negotiating price, determining quality and quantity, ordering
the material, and installing (where applicable) and paying for the material itself. To
determine whether a DBE is performing a commercially useful function, evaluate the
amount of work subcontracted, industry practices; whether the amount the firm is to be
paid under the Agreement is commensurate with the work it is actually performing, and
other relevant factors.

B. A DBE does not perform a commercially useful function if its role is limited to that of
an extra participant in a transaction, Agreement, or project through which funds are
passed in order to obtain the appearance of DBE participation. In determining whether a
DBE is such an extra participant, examine similar transactions, particularly those in
which DBEs do not participate.

C. If a DBE does not perform or exercise responsibility for at least thirty percent of the
total cost of its Agreement with its own work force, or the DBE subcontracts a greater
portion of the work of the Agreement than would be expected on the basis of normal
industry practice for the type of work involved, it will be presumed that it is not
performing a commercially useful function.

Title VI of Civil Rights Act of 1964. Supplier agrees to comply with Title VI of the Civil
Rights Act of 1964 (42 U.S.C. § 2000d) and its implementing regulations in 49 CFR Part
21.

Debarment. In contracts over $25,000, Supplier is required to certify, prior to executing a
contract, that neither it nor its principals have been debarred from certain federal
transactions by any Federal agency and to require any subcontractors with subcontracts
over $25,000 to provide a similar certification. (A copy of the required certification is
included with this Appendix.)

Audit and Inspection of Records. Supplier shall permit the authorized representatives of
DOT, Federal Transit Administration (FTA) or the Federal Highway Administration
(FHWA, and the Comptroller General of the United States to inspect and audit all data
and records of the Supplier relating to its performance under this Agreement from the
date of this Agreement until three (3) years after the close out of the federal grant from
which this Agreement is financed, or four (4) years after the fiscal year of the
expenditure, whichever is longer. This requirement must be passed along to
subcontractors, excluding purchase orders not exceeding $25,000.

Subcontractors

a. Nothing contained in this Agreement or otherwise, shall create any contractual
relation between the MTC SAFE and any subcontractors, and no subcontract shall
relieve the Contractor of his/her responsibilities and obligations hereunder. The
Supplier agrees to be as fully responsible to the MTC SAFE for the acts and
omissions of its subcontractors and of persons either directly or indirectly
employed by any of them as it is for the acts and omissions of persons directly




10.

11.

12.
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employed by the Supplier. The Supplier's obligation to pay its subcontractors is an
independent obligation from the MTC SAFE’s obligation to make payments to

the Supplier.

b. Any subcontract in excess of $25,000, entered into as a result of this Agreement,
shall contain all the provisions stipulated in this Agreement to be applicable to
subcontractors.

C. Supplier shall pay its subcontractors within ten (10) calendar days from receipt of

each payment made to the Supplier by the MTC SAFE.

d. Any substitution of subcontractors must be approved in writing by the MTC
SAFE’s Project Manager in advance of assigning work to a substitute
subcontractor.

Federal Grant Requirements. Those laws, statutes, ordinances, rules, regulations and
procedural requirements which are imposed on MTC SAFE as a recipient of federal
funds are imposed on Supplier, including compliance with 49 CFR Part 18, FTA Circular
4220.1D and the current FTA Master Agreement, a copy of which is available through
MTC.

Identification of Documents. All reports and other documents completed as part of this
Agreement shall carry the following notation on the front cover or title page:

The preparation of this report has been financed in part by grants from the Federal Transit
Administration, U.S. Department of Transportation. The contents of this report do not
necessarily reflect the official views or policy of the U.S. Department of Transportation.

Rights in Data. The Federal Government reserves a royalty-free, nonexclusive, and
irrevocable license to reproduce, publish or otherwise use, and to authorize others to use,
for Federal Government purposes: (a) the copyright in any work developed under this
Agreement; and (b) any rights of copyright to which MTC SAFE or Supplier purchases
ownership under this Agreement.

State Energy Conservation Plan. Supplier shall comply with all mandatory standards and
policies relating to energy efficiency that are contained in the State Energy Conservation
Plan issued in compliance with the Energy Policy and Conservation Act (42 U.S.C. §
6321 et seq.).

Clean Air and Water Pollution Act. Supplier agrees to comply with the applicable
requirements of all standards, orders, or requirements issued under the Clean Air Act
(42 U.S.C. § 7501 et seq.), the Clean Water Act (33 U.S.C. § 1251 et seq.), Executive
Order 11738, and Environmental Protection Agency regulations (40 CFR Part 15).

Restrictions on Lobbying. In agreements over $100,000, Supplier is required to execute a
certificate indicating that no federal funds will be used to lobby federal officials and to
disclose lobbying activities financed with non-federal funds. (Certificate attached.)
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APPENDIX E-2,
CERTIFICATION REGARDINGDEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS
(THIRD PARTY CONTRACTS AND SUBCONTRACTS OVER $25,000)

Instructions for Certification:

1. By signing and submitting this bid or proposal, the prospective lower tier participant is
providing the signed certification set out below.

2. The certification in this clause is a material representation of fact upon which reliance
was placed when this transaction was entered into. If it is later determined that the
prospective lower tier participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, MTC SAFE may pursue
available remedies, including suspension and/or debarment.

3. The prospective lower tier participant shall provide immediate written notice to MTC
SAFE if at any time the prospective lower tier participant learns that its certification was
erroneous when submitted or has become erroneous by reason of changed circumstances.

4. The terms “covered transaction,” “debarred,” “suspended,” “ineligible,” “lower tier
covered transaction,” “participant,” “persons,” “lower tier covered transaction,”
“principal,” “proposal,” and “voluntarily excluded,” as used in this clause, have the
meanings set out in the Definitions and Coverage sections of rules implementing
Executive Order 12549 [49 CFR Part 29]. You may contact MTC SAFE for assistance in
obtaining a copy of those regulations.

5. The prospective lower tier participant agrees by submitting this proposal that, should the
proposed covered transaction be entered into, it shall not knowingly enter into any lower
tier covered transaction with a person who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in this covered transaction, unless authorized in
writing by MTC.

6. The prospective lower tier participant further agrees by submitting this proposal that it
will include the clause titled “Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion - Lower Tier Covered Transaction,” without
modification, in all lower tier covered transactions and in all solicitations for lower tier
covered transactions.

7. A participant in a covered transaction may rely upon a certification of a prospective
participant in a lower tier covered transaction that it is not debarred, suspended,
ineligible, or voluntarily excluded from the covered transaction, unless it knows that the
certification is erroneous. A participant may decide the method and frequency by which
it determines the eligibility of its principals. Each participant may, but is not required to,
check the Nonprocurement List issued by U.S. General Service Administration.
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Nothing contained in the foregoing shall be construed to require establishment of system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a participant is not required to exceed that which does a
prudent person in the ordinary course of business dealings normally possess.

Except for transactions authorized under Paragraph 5 of these instructions, if a participant
in a covered transaction knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily excluded from participation
in this transaction, in addition to all remedies available to the Federal Government, MTC
SAFE may pursue available remedies including suspension and/or debarment.
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION
LOWER TIER COVERED TRANSACTION

(1) The prospective lower tier participant certifies, by submission of this bid or proposal,
that neither it nor its “principals” [as defined at 49 CFR Section 29.105(p)] is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily excluded from
participation in this transaction by any Federal department or agency.

(2) When the prospective lower tier participant is unable to certify to the statements in
this certification, such prospective participant shall attach an explanation to this proposal.

Date (Signature of authorized official)

(Type/print name and title)
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APPENDIX E-3,
CERTIFICATION OF RESTRICTIONS ON LOBBYING
I, hereby certify on behalf of that:
(name and title of grantee (name of grantee)

official)

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an officer or employee of Congress, or
an employee of a Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal loan, the entering
into of any cooperative agreement, and the extension, continuation, renewal, amendment,
or modification of any Federal contract, grant, loan, or cooperative agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member
of Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL, “Disclosure
Form to Report Lobbying,” in accordance with its instructions.

3. The undersigned shall require that the language of this certification be included in the
award documents for all subawards at all tiers (including subcontracts, subgrants, and
contracts under grants, loans, and cooperative agreements) and that all subrecipients shall
certify and disclose accordingly.

This certification is a material representation of fact upon which reliance is placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any
person who fails to file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

Executed this day of , 2008.

By (Signature of authorized official)

(Title of authorized official)
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APPENDIX E-4,

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION

1. TERMS AS USED IN THIS DOCUMENT

The term “*Disadvantaged Business Enterprise” or ““DBE” means a for-profit

small business concern as defined in Title 49, Part 26.5, Code of Federal
Regulations (CFR).

The term “bidder” also means “proposer” or “offerer.”

The term “Agreement” also means “Contract.”

Agency also means the local entity entering into this contract with the
Contractor or Supplier.

The term “Small Business” or “SB” is as defined in 49 CFR 26.65.

2. AUTHORITY AND RESPONSIBILITY

A

DBEs and other small businesses are strongly encouraged to participate in the
performance of Agreements financed in whole or in part with federal funds
(See 49 CFR 26, “Participation by Disadvantaged Business Enterprises in
Department of Transportation Financial Assistance Programs”). The
Contractor should ensure that DBEs and other small businesses have the
opportunity to participate in the performance of the work that is the subject of
this solicitation and should take all necessary and reasonable steps for this
assurance. The bidder/proposer shall not discriminate on the basis of race,
color, national origin, or sex in the award and performance of subcontracts.

Bidders/Proposers are encouraged to use services offered by financial
institutions owned and controlled by DBEs.

3. SUBMISSION OF DBE INFORMATION

A “Local Agency Proposer/Bidder-DBE (Supplier Contracts)-Information” form,
Appendix E-6 will be included in the Agreement documents to be executed by the
successful bidder. The purpose of the form is to collect data required under 49 CFR 26.
Even if no DBE participation will be reported, the successful bidder must execute and
return the form.

4. DBE PARTICIPATION GENERAL INFORMATION

It is the bidder’s responsibility to be fully informed regarding the requirements of 49
CFR, Part 26, and the Department’s DBE program developed pursuant to the regulations.
Particular attention is directed to the following:

A

A DBE must be a small business firm defined pursuant to 13 CFR 121
and be certified through the California Unified Certification Program
(CUCP).
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B. A certified DBE may participate as a prime contractor, subcontractor,
joint venture partner, as a vendor of material or supplies, or as a trucking
company.
C. A DBE joint venture partner must be responsible for specific contract

items of work or clearly defined portions thereof. Responsibility means
actually performing, managing and supervising the work with its own
forces. The DBE joint venture partner must share in the capital
contribution, control, management, risks and profits of the joint venture
commensurate with its ownership interest.

D. A DBE must perform a commercially useful function pursuant to 49 CFR
26.55; that is, a DBE firm must be responsible for the execution of a
distinct element of the work and must carry out its responsibility by
actually performing, managing and supervising the work.

E. The bidder (prime contractor) shall list only one subcontractor for each
portion of work as defined in their bid/proposal and all DBE
subcontractors should be listed in the bid/cost proposal list of
subcontractors.

F. A prime contractor who is a certified DBE is eligible to claim all of the
work in the Agreement toward the DBE participation except that portion
of the work to be performed by non-DBE subcontractors.

5. RESOURCES
A. The CUCP database includes the certified DBEs from all certifying agencies
participating in the CUCP. If you believe a firm is certified that cannot be
located on the database, please contact the Caltrans Office of Certification toll
free number 1-866-810-6346 for assistance. Bidder/Proposer may call (916)
440-0539 for web or download assistance.

B. Access the CUCP database from the Department of Transportation, Civil
Rights, Business Enterprise Program website at:
http://www.dot.ca.gov/hqg/bep/.

* Click on the link in the left menu titled Find a Certified Firm
* Click on Query Form link, located in the first sentence
* Click on Certified DBE's (UCP) located on the first line in the center of the
page
* Click on Click To Access DBE Query Form
» Searches can be performed by one or more criteria
* Follow instructions on the screen
« “Start Search,” “Requery,” “Civil Rights Home,” and “Caltrans Home” links are located
at the bottom of the query form



The bidder shall list all subcontractors (both DBE and non-DBE) in accordance with Section 2-1.054 of the Standard Specifications and per Title 49, Section
26.11 of the Code of Federal Regulations. This listing is required in addition to listing DBE Subcontractors elsewhere in the proposal. Photocopy this form for

additional firms.
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APPENDIX E-5,
BIDDER’S LIST OF SUBCONTRACTORS (DBE AND NON-DBE) - PART |

Firm Name/Address/ Phone/ Annual Gross Description of Portion of Work to be
City, State, ZIP Fax Receipts Performed
Name Phone O < $1 million O YES
[ < $5 million O NO
Address [ < $10 million If YES list DBE #:
Fax [ < $15 million
City State ZIP [ > $15 million Age of Firm (Yrs.)
Name Phone O < $1 million O YES
[ < $5 million O NO
Address [ < $10 million If YES list DBE #:
Fax [ < $15 million
City State ZIP [ > $15 million Age of Firm (Yrs.)
Name Phone O < $1 million O YES
O < $5 million O NO
Address [ < $10 million If YES list DBE #:
Fax [J < $15 million
City State ZIP [ > $15 million Age of Firm (Yrs.)
Name Phone O < $1 million O YES
[ < $5 million O NO
Address [ < $10 million If YES list DBE #:
Fax [ < $15 million
City State ZIP [ > $15 million Age of Firm (Yrs.)

Distribution: 1) Original

- Local Agency File
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The bidder shall list all subcontractors who provided a quote or bid but were not selected to participate as a subcontractor on this project. This is required for
compliance with Title 49, Section 26 of the Code of Federal Regulations. Photocopy this form for additional firms.

. Annual _ .
Firm Name/Address/ Phone/ Description of Portion of Work to be
. Gross
City, State, ZIP Fax . Performed
Receipts
Name Phone O < $1 million O YES
[ < $5 million O NO
Address [ < $10 million If YES list DBE #:
Fax [ < $15 million
City State ZIP [ > $15 million Age of Firm (Yrs.)
Name Phone O < $1 million O YES
[ < $5 million O NO
Address [ < $10 million If YES list DBE #:
Fax [ < $15 million
City State ZIP [ > $15 million Age of Firm (Yrs.)
Name Phone O < $1 million O YES
O < $5 million 0O No
Address [ < $10 million If YES list DBE #:
Fax [J < $15 million
City State ZIP [J > $15 million Age of Firm (Yrs.)
Name Phone O < $1 million O YES
[ < $5 million O NO
Address [ < $10 million If YES list DBE #:
Fax [ < $15 million
City State ZIP [ > $15 million Age of Firm (Yrs.)

Distribution: 1) Original - Local Agency File
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APPENDIX E-6, LOCAL AGENCY PROPOSER/BIDDER -DBE (CONSULTANT
CONTRACTS) -INFORMATION

This information shall be provided by the successful Proposer/Bidder with the award document.

Preliminary Engr. Studies Environmental Document ‘ |Pre|im Design
Final Design Right of Way Right of Way Engineering Right of Way Utility Relocation
Construction Construction Engineering Construction Management
AGENCY: MTC LOCATION: 101 EIGHTH ST, OAKLAND, CA 94607
PROJECT DESCRIPTION:
CONTRACT NUMBER:
FEDERAL-AID PROJECT NUMBER:
TOTAL CONTRACT AMOUNT: $

FEDERAL SHARE (For local agency to complete):  $

PROPOSAL/BID DATE:

PROPOSER’S/BIDDER'S NAME:

CONTRACT  ITEM OF WORK AND DBE Cert. No. NAME OF DBEs* DOLLAR

ITEM NO. DESCRIPTION OR SERVICES TO |AND EXPIRATION  (Must be certified on the date |AMOUNT
BE SUBCONTRACTED OR DATE bids are opened - include DBE |DBE
MATERIALS TO BE PROVIDED * laddress and phone number)

IMPORTANT: Identify all DBE firms being claimed for credit, regardless
of tier. Copies of the DBE quotes are helpful. Names of the First-Tier DBE
Subcontractors and their respective item(s) of work listed above should be

Total Claimed $
Participation

consistent with the names and items of work in the "List of Subcontractors™
submitted with your bid pursuant to the Subcontractors Listing Law and the %
Special Provisions.

1. Enter DBE prime and subcontractors certification number. Prime Signature of Proposer/Bidder

contractors shall indicate all work to be performed by DBEs including work

performed by its own DBE forces. Date (Area Code) Tel. No.

2. If 100% of item is not to be performed or furnished by DBE, describe -
Person to Contact (Please Type or Print)

exact portion of item to be performed or furnished by DBE.

CT Bidder - DBE Information (Rev 4/28/06)

Distribution: 1) Copy - Fax immediately to the Caltrans District Local Assistance Engineer (DLAE) upon award.
2) Copy - Include in award package to Caltrans District Local Assistance
3) Original — Local agency files
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APPENDIX F,
SITE IMPROVEMENTS

Improvements
_ Pad C:;:]ege Path Remove Reloqate Revisit Remove
Sign Number Replace (Site (Length) Call (location) (YIN) Backwall
YIN Type) IN FEET Box Y/N (YIN)
AL-013-0054 - M - - X - -
AL-013-0055 X - - - - - -
AL-013-0068 - L - - X - -
AL-013-0069 - M - - X - -
AL-013-0079 - L - - X - -
AL-013-0088 - L - - X - -
AL-013-0089 - L - - X - -
AL-013-0094 - L - - X - -
AL-013-0095 - M - - X - -
AL-024-0024T - L - - X - -
AL-024-0025 - - - X - - -
AL-024-0025T - - - X - - -
AL-024-0026 - L - - X - -
AL-024-0032 - L - - X - -
AL-024-0035 X - - - - - -
AL-024-0042 X - - - - - -
AL-024-0043 - L - - X - -
AL-024-0054 X - 13' - - - -
AL-024-0055 - L - - X - -
AL-024-0057 X - - = = = -
AL-024-0060 - M - - X - -
AL-04J-0002 X 8' - X - -
AL-080-0022T X - - - - - -
AL-080-0047 X - - - - - -
AL-080-0056 X - - - - - -
AL-084-0034 - M - - X - -
AL-084-0061 - M - - X - -
AL-084-0062 - M - - X - -
AL-084-0115 - M - - X - -
AL-084-0125 X - - - - - -
AL-084-0165 - M - - X - -
AL-092-0047 X - - - - - -
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Improvements
Pad Sl Path Remove Relocate . Remove
Sign Number Replace C?éslir:ge (Length) Call (location) R(?(\;;\ls)lt Backwall
YIN Type) IN FEET Box Y/IN (YIN)
AL-092-0056 = L 5 = X = 5
AL-580-0016A - - - X - - -
AL-580-0022 = 5 5 = = = X
AL-580-0032 - L - - X - -
AL-580-0052 - M - - X - -
AL-580-0133 - L - - X - -
AL-580-0157 X - - - - - -
AL-580-0182 = M 5 = X = 5
AL-580-0208T X - - - - - -
AL-580-0214 - L - - X - -
AL-580-0224 - - - - - - X
AL-580-0225 - - - - - - X
AL-580-0228 = L 5 = X = 5
AL-580-0229 - L - - X - -
AL-580-0235 = M 5 = X = 5
AL-580-0244 = L - - X - -
AL-580-0245 - L - - X - -
AL-580-0248 - L - - X - -
AL-580-0252 - L - - X - -
AL-580-0263 = L 5 = X = 5
AL-580-0266 - L - - X - -
AL-580-0267 - L - - X - -
AL-580-0278 - L - - X - -
AL-580-0279 - - - - - - X
AL-580-0296 = L 5 = X = 5
AL-580-0306 X - 2' - - - -
AL-580-0307 = L 5 = X = 5
AL-580-0312T - - - - - - -
AL-580-0317 - L - - X - -
AL-580-0318 - L - - X - -
AL-580-0328 - - - - - - X
AL-580-0329 = . . = = = X
AL-580-0344 - L - - X - -
AL-580-0345 - L - - X - -
AL-580-0352 - L - - X - -
AL-580-0362 - L - - X - -
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Improvements
Pad Sl Path Remove Relocate . Remove
Sign Number Replace C?éslir:ge (Length) Call (location) R(?(\;;\ls)lt Backwall
YIN Type) IN FEET Box Y/IN (YIN)
AL-580-0363 = 5 5 = = = X
AL-580-0372 - - - - - - X
AL-580-0378 = L 5 = X = 5
AL-580-0379 - L - - X - -
AL-580-0395 - L - - X - -
AL-580-0406 - L - - X - -
AL-580-0407 - L - - X - -
AL-580-0417 = L 5 = X = 5
AL-580-0428 - L - - X - -
AL-580-0442 - L - - X - -
AL-580-0443 X A - - X - -
AL-680-0002 - L - - X - -
AL-680-0012 = L 5 = X = 5
AL-680-0018 - L - - X - -
AL-680-0052 = L 5 = X = 5
AL-680-0068 - - - - - - -
AL-680-0076 - L - - X - -
AL-680-0082 - - - - - - X
AL-680-0092 - L - - X - -
AL-680-0093 = L 5 = X = 5
AL-680-0096 - L - - X - -
AL-680-0097 X - - - - - -
AL-680-0106 - L - - X - -
AL-680-0123 - L - - X - -
AL-680-0142 = L 5 = X = 5
AL-680-0143 - L - - - - -
AL-680-0152 = L 5 = X = 5
AL-680-0153 X - - - - - -
AL-680-0158 - L - - X - -
AL-680-0159 - L - - X - -
AL-680-0167 - L - - X - -
AL-680-0168 = L . = X = .
AL-680-0176 - L - - X - -
AL-680-0177 - M - - X - -
AL-680-0186 - L - - X - -
AL-680-0187 - L - - X - -
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Improvements
Pad Sl Path Remove Relocate . Remove
Sign Number Replace C?éslir:ge (Length) Call (location) R(?(\;;\ls)lt Backwall
YIN Type) IN FEET Box Y/IN (YIN)
AL-680-0216 = 5 5 = = = X
AL-880-0032 - M - - X - -
AL-880-0033 X 5 5 = = = 5
AL-880-0056 - M - - X - -
AL-880-0085 X - - - - - -
AL-880-0099 - M - - X - -
AL-880-0114 - M - - X - -
AL-880-0115 = M 5 = X = 5
AL-880-0124 - M - - X - -
AL-880-0125 - M - - X - -
AL-880-0133 - M - - X - -
AL-880-0176 - M - - X - -
AL-880-0177T X 5 5 = = = 5
AL-880-0206 - L - - X - -
AL-880-0214 = M 5 = X = 5
AL-880-0215 - M - - X - -
AL-880-0224 - L - - X - -
AL-880-0234 - L - - X - -
AL-880-0235 - L - - X - -
AL-880-0242 = L 5 = X = 5
AL-880-0243 - L - - X - -
AL-880-0252 X - - - - - -
AL-880-0276 - M - - X - -
AL-880-0309 - L - - X - -
AL-880-0310 = 5 5 X = = 5
AL-980-0004 . L = . X . .
CC-004-0017 - - - - - - -
CC-004-0018 - - 5 - - - -
CC-004-0046 - - - - - - X
CC-004-0077 X - - - - - -
CC-004-0084 - L : - X - -
CC-004-0092 - - - - - - X
CC-004-0093 - M : . X - -
CC-004-0128 - M - - X - -
CC-004-0129 X - - - - - -
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Improvements

Site
Change
(Site
Type)

Pad
Sign Number Replace
YIN

Path Remove Relocate Revisit Remove
(Length) Call (location) (YIN) Backwall
IN FEET Box YIN (Y/N)

CC-004-0147 -

CC-004-0152 -

CC-004-0177 -

ol I el el W
X | XXX

CC-004-0186 -

CC-004-0187 -

CC-004-0244 -

||
X| X[

CC-004-0245 -

CC-004-0287 -

CC-004-0296 -

CC-004-0297 -

CC-004-0314 -

CC-004-0315 -

XXX X | X |

CC-004-0317 -

ZIZZ |||

CC-004-0331 -

X
CC-004-0351 - - ' X
CC-004-0317 - ' X

CC-004-0451 X - - -
CC-00C-0033 X

CC-00K-0010 -

CC-00K-0011 -

CC-00K-0021 -

CC-00K-0031 -

CC-00K-0032 -

[l =Nl ol Wl
XXX |X | X[ X1

CC-00K-0042

CC-00M-0016 X - - - - - -

CC-00M-0034

<
X

CC-00M-0048

X
CC-00M-0057 X - - - - - -
CC-00M-0074 X

CC-00M-0126 -

CC-00M-0134 -

CC-00S-0003 -

CC-00S-0014 -

CC-00S-0025 -

CC-00S-0026 -

S AE4EdE4E4 il
XXX XXX

CC-00S-0036 -
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Improvements

Sign Number

Pad
Replace
YIN

Site
Change
(Site
Type)

Path

Remove

(Length) Call
IN FEET Box

Relocate
(location)
Y/IN

Revisit
(Y/N)

Remove
Backwall
(Y/N)

CC-00S-0044

CC-00S-0045

CC-00V-0030

CC-00V-0039

I

XXX | X

CC-00V-0052

CC-00V-0061

CC-00V-0069

CC-00V-0081

CC-00V-0098

CC-024-0004

CC-024-0005

- IZ I Z

XXX XXX

CC-024-
0012A

CC-024-0015

CC-024-0018

CC-024-0025

CC-024-0034

CC-024-0035

CC-024-0044

CC-024-0047

CC-024-0059

CC-024-0072

rZ|irir i Z ir

XXX XX XX X[ X

CC-024-0084

CC-024-0085

|

X |

CC-04J-0025

CC-080-0006

CC-080-0007

CC-080-0017

CC-080-0028

CC-080-0029

CC-080-0052

CC-080-0053

S| Z ||

XXX XXX | X |

CC-080-0077

CC-080-0085

CC-080-0096

CC-080-0097

CC-080-0104

|

XXX X|
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Call Box Site Mitigation IFB

Improvements

Sign Number

Pad
Replace
YIN

Site
Change
(Site
Type)

Path

(Length) Call
IN FEET Box Y/IN

Remove

Relocate
(location)

Revisit
(Y/N)

Remove
Backwall
(Y/N)

CC-080-
0106A

CC-080-0122

CC-242-0005

CC-242-0006

CC-242-0016

CC-580-0006

rirririr

XXX X | X

CC-580-0019

CC-580-0020

CC-580-0029

CC-580-0030

CC-580-0035

(il il O

XXX X

CC-580-0036

CC-580-0045

CC-580-0046

CC-580-0056

CC-580-0060

CC-680-0015

CC-680-0054

CC-680-0063

[l Nl el ol =l il Y

XXX XXX | X |

CC-680-0076

CC-680-0084

CC-680-0096

CC-680-0118

CC-680-0132

CC-680-0143

<4 il il il

XXX X[ X]|

CC-680-0172

CC-680-0186

CC-680-0243

CC-680-045T

i

X | X

MR-001-0022

13'

MR-001-0038

15’

MR-001-0053

MR-001-0075

8|

MR-001-0136

4E4E4E4N

XXX X |
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Improvements
Pad Sl Path Remove Relocate . Remove
Sign Number Replace C?éslir:ge (Length) Call (location) R(?(\;;\ls)lt Backwall
YIN Type) IN FEET Box Y/N (Y/N)

MR-001-0148 - M 8' - X - -
MR-001-0169 - M 8' - X - -
MR-001-0169 - M 8' - X - -
MR-001-0181 - M 8' - X - -
MR-001-0187 - M 8' - X - -
MR-001-0206 - M - - X - -
MR-001-0213 - M 8' - X - -
MR-001-0231 X - 12 - X - -
MR-001-0249 X - 8' - - - -
MR-001-0257 X - 8' - X - -
MR-001-0276 - M 7 - X - -
MR-001-0315 X - 8' - X - -
MR-001-0331 X - 10 - X - -
MR-001-0343 - - 8' - = - -
MR-001-0478 X - 9' - - - -
MR-001-0502 X - 8' - X - -
MR-037-0119 - M - - X - -
MR-037-0124 - M - - X - -
MR-037-0132 - M - - X - -
MR-037-0133 - M - - X - -
MR-037-0134 - M - - X - -
MR-037-0135 - M - - X - -
MR-037-0143 - L - - X - -
MR-101-0007 - - 2' - - - -
MR-101-0008 - M - - X - -
MR-101-0013 - M - - X - -
MR-101-0022 - M - - X - -
MR-101-0030 - L - - X - -
MR-101-0031 - M - - X - -
MR-101-

0041A x A - - X - -
MR-101-0045 - L - - X - -
MR-101-0046 - M - - X - -
MR-101-0056 - M - - X - -
MR-101-0067 - - 10' - - - -
MR-101-0068 - M - - X - -
MR-101-0078 - M - - X - -




Call Box Site Mitigation IFB

Page 43
Improvements
Pad Sl Path Remove Relocate . Remove
Sign Number Replace C?gi':ge (Length) Call (location) R(?(\;;\ls)lt Backwall
YIN Type) IN FEET Box Y/IN (YIN)
MR-101-0079 = L 5 = X = 5
MR-101-0112 - M 6' - X - -
MR-101-0113 = L 5 = X = 5
MR-101-0122 - = - X - - =
MR-101-0134 - M - - X - -
MR-101-0135 X - - = = = -
MR-101-0147 X - - - - - -
MR-101-0155 X 5 5 = = = 5
MR-101-0164 - M - - X - -
MR-101-0165 - L - - X - -
MR-101-0179 X - - = = = -
MR-101-0192 M - - X - -
MR-101-0193 X 5 5 = = = 5
MR-101-0202 - M - - X - -
MR-101-0214 = L 5 = X = 5
MR-101-0215 - - - - - - -
MR-101-0224 - L - - X - -
MR-101-0225 = M - - X - =
MR-101-0235 X - 4' - - - -
MR-101-0252 = M 5 = X = 5
MR-101-0253 - M - - X - -
MR-101-0266 - M - - X - -
MR-101-0267 = M - - X - =
MR-580-0027 - L - - X - -
MR-580-0032 = 5 9 = = = 5
MR-580-0033 . M = . X . .
NP-012-0005 - M 1 - X - -
NP-029-0016 - M - - X - -
NP-029-0036 X - - - - - -
NP-029-0037 X - - - - - -
NP-029-0047 - M - - X - -
NP-029-0057 = M 5 = X = 5
NP-029-0065 X - - - - - -
NP-029-0077 X 5 2' = = = 5
NP-029-0086 - M - - X - -




Call Box Site Mitigation IFB
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Improvements

Site
Change
(Site
Type)

Pad
Sign Number Replace
YIN

Path Remove Relocate Revisit Remove
(Length) Call (location) (YIN) Backwall
IN FEET Box YIN (Y/N)

NP-029-0087 = 8' =

NP-029-0095 -

NP-029-0096 =

NP-029-0106

NP-029-0107 X - -

NP-029-0155 - M - - X - -

NP-029-0156 X

NP-029-0166 =

M X
NP-029-0176 - M - - X - -
NP-029-0185 M X

NP-029-0186

NP-029-0197

X

NP-029-0196 X - - - - - -
X
X

NP-029-0216

NP-029-0222 =

NP-029-0296 -

M X

NP-029-0256 - M - - X - -
M X
M X

NP-029-0306 -

NP-029-0315 X

NP-029-0317 = M 6' = X = 5
NP-029-0325 M X

NP-029-0336

NP-029-0347

XX [ X]| 1

NP-029-0366

NP-029-0402

NP-029-0419

NP-029-0441

NP-029-0473

XXX X
2

NP-121-0036

NP-121-0114

NP-121-0143

A E4E4N
XXX |

NP-121-0164

NP-121-0216

NP-128-0006

XXXt

NP-128-0011

NP-128-0075 - M - - X - -




Call Box Site Mitigation IFB

Improvements

Sign Number

Pad
Replace
YIN

Site
Change
(Site
Type)

Path
(Length)
IN FEET

Remove
Call
Box

Relocate
(location)
Y/IN

Revisit
(Y/N)

Remove
Backwall
(Y/N)

NP-128-0101

NP-128-0114

NP-128-0122

NP-128-0154

NP-128-0169

NP-128-0215

NP-128-0251

NP-128-0262

NP-128-0312

S 4E4ESE4ENESEYEGE<

XX XX XX XX | X

SC-009-0003

SC-009-0021

SC-009-0027

SC-009-0039

SC-009-0079

SC-009-0088

SC-009-0102

XXX X|[X]

SC-017-0006

SC-017-0009

SC-017-0019

SC-017-0022

SC-017-0027

SC-017-0028

SC-017-0032

SC-017-0034

SC-017-0035

SC-017-0042

SC-017-0052

SC-017-0053

XXX XXX X | X |

SC-017-0082

SC-017-0094

X

SC-017-0095

SC-017-0106

i Z i rr i Z 1< Ir-g g T, 1 <L IZ IZ IZ ILZ | Z|

SC-035-0013

SC-035-0021

SC-035-0037
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Call Box Site Mitigation IFB

Improvements

Sign Number

Pad
Replace
YIN

Site
Change
(Site
Type)

Path
(Length)
IN FEET

Remove
Call
Box

Relocate
(location)
Y/IN

Revisit
(Y/N)

Remove
Backwall
(Y/N)

SC-035-0049

SC-035-0079

x| X

SC-035-0096

4PN

XX

SC-035-0100

SC-035-0109

< |

X |

SC-035-0117

SC-035-0131

SC-035-0150

<<

XX

SC-035-0161

SC-035-0170

SC-085-0059

|

SC-085-0076

SC-085-0090

XXX |

SC-085-0100T

SC-085-0106

SC-085-0107

SC-085-0118

SC-085-0131

SC-085-0132

SC-085-0140

SC-085-0140

SC-085-0148

SC-085-0149

SC-085-0157

| 1 N Y Y Y Y s Y o 1 Y Y A

SC-085-0158

SC-085-0173

SC-085-0205

|

XXX XX XX XX XX X[ X

SC-085-0214

SC-085-0214

SC-085-0222

SC-085-023T

SC-087-0000T

SC-087-0014

SC-087-0025

SC-087-0026

SC-087-0032

Y el el = I ol ol el

XXX XX XX | X
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Improvements
Pad Sl Path Remove Relocate . Remove
Sign Number Replace C?éslir:ge (Length) Call (location) R(?(\;;\ls)lt Backwall
YIN Type) IN FEET Box Y/IN (YIN)
SC-087-0048T = 0 ' X = X 5
SC-0G4-0027 - L - - X - -
SC-0G4-0046 = 5 5 X = = 5
SC-0G4-0056 - L - - X - -
SC-0G4-0066 - - - X - - -
SC-0G4-0067 - - - X - - -
SC-0G4-0074 - L - - X - -
SC-0G4-0075 = L 5 = X = 5
SC-0G4-0099 - - - X - - -
SC-0G4-0108 - - - X - - -
SC-0G4-0109 - - - X - - -
SC-0G4-0116 - - - X - - -
SC-0G4-0117 = 5 5 X = = 5
SC-0G4-0125 - - - X - - -
SC-0G4-0126 = 5 5 X = = 5
SC-0G4-0131 - - - X - - -
SC-0G4-0132 - L - - X - -
SC-0G4-0142 - - - X - - -
SC-101-0001 - - 20' - - - -
SC-101-0013 = 5 5 = = = X
SC-101-0028 - M - - X - -
SC-101-0104 - - 12' - - - -
SC-101-0132 - - 1 - - - -
SC-101-0142 - - 15' - - - -
SC-101-0174 = 5 1 = = = 5
SC-101-0186 - - - - - - X
SC-101-0187 = L 5 = X = 5
SC-101-0196 - M - - X - -
SC-101-0206 - - - - - - X
SC-101-0207 - L - - X - -
SC-101-0214 - L - - X - -
SC-101-0215 = L . = X = .
SC-101-0226 - L - - X - -
SC-101-0227 - L - - X - -
SC-101-0246 - L - - X - -
SC-101-0247 - L - - X - -




Call Box Site Mitigation IFB

Improvements

Sign Number

Pad
Replace
YIN

Site
Change
(Site
Type)

Path
(Length)
IN FEET

Remove
Call
Box

Relocate
(location)
Y/N

Revisit
(Y/N)

Remove
Backwall
(Y/N)

SC-101-0269

SC-101-0284

SC-101-0296

SC-101-0306

SC-101-0324

SC-101-0332

SC-101-0333

SC-101-0364

SC-101-0365

| 18 Y et e Y o Y

XXX XX XX X[ X

SC-101-0376

SC-101-0393

SC-101-0422

< ||

XX

SC-101-0423

SC-101-0438

SC-101-0439

<<

XX

SC-130-0200

SC-152-0184

SC-152-0216

SC-152-0231

SC-152-0237

SC-152-0246

SC-152-0273

SC-152-0285

SC-152-0286

SC-152-0290

I ZZ I Z (L

XXX XXX X[ X

SC-152-0291

SC-152-0301

SC-152-0306

||

XX |

SC-152-0307

SC-152-0317

SC-152-0326

SC-152-0327

SC-152-0336

SC-152-0337

SC-152-0346

SC-152-0352

il el ol el el = =l

XX XXX | X[ X |
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Improvements

Site
Change
(Site
Type)

Pad
Sign Number Replace
YIN

Path Remove Relocate Revisit Remove
(Length) Call (location) (YIN) Backwall
IN FEET Box YIN (Y/N)

SC-237-0006 =

SC-237-0007 -

SC-237-0023 =

SC-237-0038 -

SC-237-0051 -

SC-237-0078 -

SC-280-0005 -

SC-280-0006 =

SC-280-0013 -

SC-280-0036 -

SC-280-
0047R

- irrrrZir | <

X X XXX XX XX XX X

SC-280-
0055R

1
—

1

1

SC-280-0057T X

SC-280-0065 -

SC-280-0094 =

|||
XXX |

SC-280-0095 -

SC-280-0106T X

a1
1
1
1
1

SC-280-0107T -

SC-280-0109 -

(il el ol I
X |[X|

SC-280-0115 =

SC-280-0126 -

SC-280-0127 -

SC-280-0136 -

SC-280-0137 -

SC-280-0146 =

SC-280-0147 -

SC-280-0156 =

SC-280-0166 -

SC-280-0167 -

SC-280-0176 -

SC-280-0196 -

SC-280-0197 =

SC-680-0004 -

SC-680-0005 -

[l = = ol ot ol ol 1 ol ol o ol ol il I G I
DX X X XXX X X XX XX X X

SC-680-0015 -




Call Box Site Mitigation IFB

Improvements

Sign Number

Pad
Replace
YIN

Site
Change
(Site
Type)

Path
(Length)
IN FEET

Remove
Call
Box

Relocate
(location)
Y/IN

Revisit
(Y/N)

Remove
Backwall
(Y/N)

SC-680-0016

SC-680-0029

SC-680-0045

X
X

SC-680-0058

< |

SC-680-0074

>

SC-880-0002

SC-880-0003

||

SC-880-0062

SC-880-0074

SC-880-0075

SC-880-0088

XX XX |

SF-001-0060

SF-001-0061

< |

X

SF-101-0003

SF-101-0011

|

X

SF-101-0019

SF-101-0025

SF-280-0008

SF-280-0009

SF-280-0030

SIS

XX XX |

SF-280-0031

SF-280-0040T

SF-280-0041

SF-280-0063

|

X | X

SM-001-0007

SM-001-0017

X | X

SM-001-0028

SM-001-0038

SM-001-0048

SM-001-0064

SM-001-0090

SM-001-0098

SM-001-0126

XXX XXX

SM-001-0151
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Call Box Site Mitigation IFB

Improvements

Sign Number

Site
Change
(Site
Type)

Path
(Length)
IN FEET

Remove
Call
Box

Relocate
(location)
Y/IN

Revisit
(Y/N)

Remove
Backwall
(Y/N)

SM-001-0161

16'

SM-001-0175

20'

SM-001-0181

SM-001-0195

SM-001-0205

SM-001-0217

||

XXX+

SM-001-0230

SM-001-0240

SM-001-0251

SM-001-0260

—Z|I<Z|

XX [ X| 1

SM-001-0271

SM-001-0306

SM-001-0316

SM-001-0329

4ESE4N

XX | X]| 1

SM-001-0336

SM-001-0346

SM-001-0357

SM-001-0367

SM-001-0375

SM-001-0407

SM-001-0412

SM-001-0417

SM-001-0418

SM-001-0427

riririrZ|Z > >

XXX XX XX | X

SM-001-0428

SM-001-0433

SM-001-0434

SM-001-0441

SM-001-0442

SM-001-0448

SM-001-0449

[l N ol i W el el

XXX XXX

SM-001-0457

SM-001-0464

SM-001-0465

SM-001-0471

SM-001-0472

||

XX [ X]| 1
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Improvements

Site
Change
(Site
Type)

Pad
Sign Number Replace
YIN

Path Remove Relocate Revisit Remove
(Length) Call (location) (YIN) Backwall
IN FEET Box YIN (Y/N)

SM-001-0480

>

SM-001-0481

SM-035-0010 A 10’ - - - -

SM-035-0022 AHR | 20' - - - -

SM-035-0033 - 20' - - - -

SM-035-0042

10' - - - -
SM-035-0050 '

SM-035-0061

XXX XX X[ X]

SM-035-0071

SM-035-0082

<

SM-035-0109

SM-035-0131

SM-035-0140

SM-035-0149

SM-035-0161

XXX X|[X]
N
o
X

SM-035-0178

SM-035-0189

1

1
®

1

1

1

1

SM-035-0199

SM-035-0208

XX
[EEN
\‘

SM-035-0221

SM-035-0232

X

SM-035-0233

X

SM-035-0239

SM-035-0250

>

SM-035-0251

>

SM-035-0260 -

SM-035-0261 -

SM-035-0280 -

XXX X[ X]|

L
M
SM-035-0271 - M - -
L
L

SM-035-0281 -

SM-035-0289 - - - -

X |

SM-035-0290 - - - -

SM-035-0299 - - - - - - X

SM-035-0300 - M - -

>

SM-035-0305 - - - i - i X

SM-035-0315 X - - - = - -
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Improvements

Sign Number

Pad
Replace
YIN

Site
Change
(Site
Type)

Path
(Length)
IN FEET

Remove
Call
Box

Relocate
(location)
Y/IN

Revisit
(Y/N)

Remove
Backwall
(Y/N)

SM-035-0316

SM-084-0021

SM-084-0030

XX

SM-084-0039

SM-084-0048

SM-084-0068

XX |

SM-084-0081

SM-084-0111

SM-084-0119

SM-084-0131

SM-084-0139

XX XX |

SM-084-0162

SM-084-0171

SM-084-0180

SM-084-0191

SM-084-0213

XX | X1

SM-084-0220

SM-084-0221

SM-084-0224

|||

XX | X]| 1

SM-084-0225

>

SM-084-0246

SM-084-0247

— |

XX

SM-084-0261

SM-092-0033

< |

X |

SM-092-0046

SM-092-0051

SM-092-0054

SM-092-0075

SM-092-0080

SM-092-0086

I EAE4E<4E4

XXX X[ X]|

SM-092-0087

SM-092-0096

SM-092-0097

||

SM-092-0106

SM-092-0107

SM-092-0117

<

XXX X[ X]|




Call Box Site Mitigation IFB

Page 54
Improvements
Pad Sl Path Remove Relocate . Remove
Sign Number Replace C?éslir:ge (Length) Call (location) R(?(\;;\ls)lt Backwall
YIN Type) IN FEET Box Y/IN (YIN)

SM-092-0129 - M - - X - -
SM-092-0138 X - - - - - -
SM-101-0004 - M - - X - -
SM-101-0005 - M - - X - -
SM-101-0012 - M - - X - -
SM-101-0013 - M - - X - -
SM-101-0022 - M - - X - -
SM-101-0023 - M - - X - -
SM-101-0033 - L - - X - -
SM-101-0034 - M - - X - -
SM-101-0079 - M - - X - -
SM-101-0102 - M - - X - -
SM-101-0112 - M - - X - -
SM-101-

0119A ' o ' X ' ]
SM-101-0123 - M - - X - -
SM-101-0132 - M - - X - -
SM-101-0186 - M - - X - -
SM-101-

0186T I ' X ' ]
SM-101-0204 - M - - X - -
SM-101- > ] ] ] ] ] ]
0204T

SM-101-0205 - M - - X - -
SM-101- - ] ] ] ] ] ]
0205T

SM-101-

0211T M ) ) X ) )
SM-101- ™ ] ] ] ] ] ]
0213T

SM-101-0236 - M - - X - -
SM-101-0237 X - - - - - -
SM-101-0246 - M - - X - -
SM-101-0247 X - - - - - -
SM-101-0256 - M - - X - -
SM-101-0257 X = - - - - =
SM-280-0004 X - - - - - -
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Improvements
Pad Sl Path Remove Relocate . Remove
Sign Number Replace C?éslir:ge (Length) Call (location) R(?(\;;\ls)lt Backwall
YIN Type) IN FEET Box Y/IN (YIN)

SM-280-0005 = M 5 = X = 5
SM-280-0012 - - - - - - -
SM-280-0013 = 5 5 = X = 5
SM-280- ] ] ] ] ] ] -
00141

SM-280-0016 X - - - - - -
SM-280-0017 X - - - - - -
SM-280- X ] ] ] ] ] ]
0019T

SM-280-0026 X 5 5 = = = 5
SM-280-0027 - L - - X - -
SM-280-0036 - L - - X - -
SM-280-0037 X - - - - - -
SM-280-0042 - M - - X - -
SM-280-0043 = 5 5 = = = 5
SM-280-0046 X - - - - - -
SM-280-0047 X 5 5 = = = 5
SM-280-0056 - L - - X - -
SM-280-0057 - L - - X - -
SM-280-0062 - - - - - - X
SM-280-0063 X - - - - - -
SM-280-0068 = M 5 = X = X
SM-280-0069 - M - - X - -
SM-280-0072 - M - - X - X
SM-280-0073 - M - - X - -
SM-280-0082 - M - - X - -
SM-280-0083 = M 5 = X = 5
SM-280-0086 - M - - X - X
SM-280-0087 = M 5 = X = 5
SM-280-0097 - L - - X - -
SM-280-0102 - M - - X - -
SM-280-0103 - M - - X - -
SM-280-0106 - L - - X - -
SM-280-0107 = F 5 = X = 5
SM-280- X ] ] ] ] ] ]
0107T

SM-280-0116 - M - - X - X




Call Box Site Mitigation IFB
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Improvements
Pad Sl Path Remove Relocate . Remove
Sign Number Replace C?éslir:ge (Length) Call (location) R(?(\;;\ls)lt Backwall
YIN Type) IN FEET Box Y/IN (YIN)

SM-280-0117 - L - - X - -
SM-280-0124 - L - - X - -
SM-280-0125 - L - - X - -
SM-280-0132 - - - - - - X
SM-280-0133 - F - - X - -
SM-280-

0136A ) i ] ) ) ) i
SM-280-0142 - - - - - - X
SM-280-0143 - L - - X - -
SM-280- ] ] ] ] ] ] ]
0145A

SM-280-0147 - L - - X - -
SM-280-0162 - L - - X - -
SM-280-0163 - L - - X - -
SM-280-0172 - L - - X - -
SM-280-0173 - L - - X - -
SM-280-0183 - L - - X - -
SM-280-0192 X - - - - - -
SM-280-0193 - L - - X - -
SM-280-0206 - L - - X - -
SM-280-0207 - F - - X - -
SM-280- ] ] ] ] ] ] -
0211T

SM-280-0212 - L - - X - -
SM-280-0213 - L - - X - -
SM-280-

0213T ) L ) ) X ) )
SM-280-0219 - - - - - - X
SM-280-0226 - L - - X - -
SM-280-0227 - M - - X - -
SM-280-0234 - L - - X - -
SM-280-0235 - - - - - - X
SM-280-0241 - L - - X - -
SM-280-0242 - L - - X - -
SM-280-0248 - - - - - - X
SM-280-0249 - L - - X - -
SM-280-0258 - - - - - - X
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Improvements
Pad Sl Path Remove Relocate . Remove
Sign Number Replace C?gi':ge (Length) Call (location) R(?(\;;\ls)lt Backwall
YIN Type) IN FEET Box Y/IN (YIN)

SM-280-0259 = 5 5 = = = 5
SM-280-0269 X - - - - - -
SM-280- ] ] ] ] ] X
02721

SM-280-

0273T e ' X ' ]
SM-280-0274 - - - - - - X
SM-280-0275 - M - - X - -
SM-380-0046 - L - - X - -
SM-380-0052 = M 5 = X = 5
SM-380-0053 - M - - X - -
SM-380-0057 X - - - - - -
SN-001-0002 X 5 5 = = = 5
SN-001-0010 - M - - X - -
SN-001-0049 X 5 5 = = = 5
SN-001-0092 X - 10' - - - X
SN-001-0124 = M 5 = X = 5
SN-001-0159 X - 10' - - - -
SN-001-0205 - - 8' - X - -
SN-001-0229 - - 13’ - - - -
SN-101-0369 - L - - X - -
SN-101-0376 = L 5 = = = 5
SN-001-0408 - - 8' - X - -
SN-001-0451 - M - - X - -
SN-001-0461 - - 8' - X - -
SN-001-0467 - - 7' - X - -
SN-001-0475 = 5 10’ = X = 5
SN-001-0491 - - 7' - X - -
SN-001-0509 = 5 7' = = = 5
SN-001-0523 X - 4' - X - -
SN-001-0539 - L - - X - -
SN-001-0545 - - 8' - X - -
SN-001-0563 - - 25' - - - -
SN-001-0583 X 5 10’ = = = 5
SN-012-0115 - M - - X - -
SN-012-0125 - M - - X - -
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Improvements

Sign Number

Pad
Replace
YIN

Site
Change
(Site
Type)

Path
(Length)
IN FEET

Remove
Call
Box

Relocate
(location)
Y/IN

Revisit
(Y/N)

Remove
Backwall
(Y/N)

SN-012-0134

X

SN-012-0135

SN-012-0144

SN-012-0145

SN-012-0152

SN-012-0153

SN-012-0160

SN-012-0161

SN-012-0209

SN-012-0210

SN-012-0221

SN-012-0235

I ZNZZ | Z

XX XXX | X[ X |1

SN-012-0401

SN-037-0002

SN-037-0003

SN-037-0012

SN-037-0013

SN-037-0022

SN-037-0023

SN-037-0033

4E4E4E4E9NE

XXX X | X |

SN-037-0036

SN-037-0037

SN-101-0002

||

XX |

SN-101-0003

SN-101-0013

SN-101-0033

SN-101-0043

<<

XX

SN-101-0052

SN-101-0053

SN-101-0056

SN-101-0057

SN-101-0066

SN-101-0067

SN-101-0076

SN-101-0077

SN-101-0093

N EYE4E4ESE4E9 N

XX XXX | X[ X |
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Improvements
Pad Sl Path Remove Relocate . Remove
Sign Number Replace C?éslir:ge (Length) Call (location) R(?(\;;\ls)lt Backwall
YIN Type) IN FEET Box Y/N (Y/N)
SN-101-0102 - - - - - - X
SN-101-0103 - M - - X - -
SN-101-0117 X - - - - - -
SN-101-0133 X - - - - - -
SN-101-0167 - M - - X - -
SN-101-0184 - M - - X - -
SN-101-0192 - M - - X - -
SN-101-0295 - L - - X - -
SN-101-0302 - F - - X - -
SN-101-0303 - L - - X - -
SN-101-0323 - L - - X - -
SN-101-0346 - L - - X - -
SN-101-0347 - L - - X - -
SN-101-0358 - L - - X - -
SN-101-0359 - - - - - - X
SN-101-0365 - L - - X - -
SN-101-0368 - L - - X - -
SN-101-0369 - L - - X - -
SN-101-0376 - L - - - - -
SN-101-0377 - L - - X - -
SN-101-0378 - L - - X - -
SN-101-0387 X - - - - - -
SN-101-0397 - L - - X - -
SN-101-0445 - - - - - - X
SN-101-0454 - M - - X - -
SN-101-0465 - L - - X - -
SN-101-0476 - - - - - - X
SN-101-0477 - - - - - : X
SN-101-0486 - L - - X - -
SN-101-0487 - L - - X - -
SN-101-0494 - L - - X - -
SN-101-0495 - - - - - - X
SN-101-0515 - L - - X - -
SN-101-0516 - L - - X - -
SN-101-0527 - L - - X - -
SN-116-0186 X - 7' - - - -
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Improvements
Pad Sl Path Remove Relocate . Remove
Sign Number Replace C?éslir:ge (Length) Call (location) R(?(\;;\ls)lt Backwall
YIN Type) IN FEET Box Y/IN (YIN)
SN-116-0237 X 5 5 = = = 5
SN-116-0289 X - 6' - - - -
SN-116-0339 = M 5 = X = 5
SN-116-0368 X - 2' - - - -
SN-116-0378 X - S - - - -
SN-116-0388 - M - - X - -
SN-116-0398 X - 16' - - - =
SN-116-0418 = M 5 = X = 5
SN-116-0432 - M - - X - -
SN-116-0448 - M - - X - -
SN-116-0458 - M 2' - X - -
SN-121-0018 - M - - X - -
SN-121-0042 = M 5 = X = 5
SN-121-0052 - M - - X - -
SN-121-0063 = M 5 = X = 5
SN-121-0071 = - 3 = = = -
SN-121-0100 - M - - X - -
SN-128-0005 - - 8' - - - -
SN-128-0011 - - 12' - - - -
SN-128-0021 = 5 10’ = = = 5
SN-128-0139 - - 7' - X - -
SN-128-0158 - - 6' - - - -
SN-128-0206 - G - - X - -
S0-012-0003 - M : X - -
S0-012-0012 X - 10' - - - -
S0-012-0029 - M : . X - -
S0-012-0079 - L - - X - -
S0-012-0088 - M - - X - -
S0-012-0102 X - 5' - - - -
S0-012-0132 X - 4 - - - -
S0-012-0179 X - 5 - - - -
S0-012-0229 - - 3 - - - -
S0-037-0004 - M : - X - -
S0-037-0023 - M - - X - -
S0-037-0035 X - - - - - -
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Improvements

Site
Change
(Site
Type)

Pad
Sign Number Replace
YIN

Path Remove Relocate Revisit Remove
(Length) Call (location) (YIN) Backwall
IN FEET Box YIN (Y/N)

SO-037-0044 =

s0-037-0052 -

S0O-037-0064 =

S0-037-0065 -

S0O-080-0014 -

S0-080-0015 -

S0O-080-0026 -

S0O-080-0036 =

S0-080-0037 -

S0O-080-0045 -

S0-080-0046 -

S0O-080-0056 -

S0O-080-0066 =

S0O-080-0096 -

S0O-080-0103 =

S0-080-0112 -

S0O-080-0122 -

S0-080-0123 -

S0-080-0156 -

rZ|irirrZrirrr irirrZ |- ir-|r
DX XXX XXX X XX XX XX XXX XX X[ XXX

S0O-080-0192

S0-080-0193 X
S0O-080-0202 X

S0-080-0213 -

S0O-080-0222 -

S0O-080-0232 =

S0O-080-0233 -

S0O-080-0242 =

S0-080-0254 -

S0O-080-0255 -

S0O-080-0268 -

S0O-080-0269 -

S0O-080-0284 =

S0-080-0285 -

S0O-080-0315 -

S0O-080-0333 -

IS IZS I ZS I Z IS NI IZ I Z
KD XK DX XXX XX XXX X |+

S0O-080-0353 -
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Improvements

Sign Number

Pad
Replace
YIN

Site
Change
(Site
Type)

Path
(Length)
IN FEET

Remove
Call
Box

Relocate
(location)
Y/N

Revisit
(Y/N)

Remove
Backwall
(Y/N)

S0O-080-0362

X

S0O-080-0373

|

S0O-080-0392

>

S0O-080-0436

S0O-080-0437

— |

S0O-113-0017

XXX X|[X]|

S0O-113-0027

SO-113-0037

S0O-113-0067

SO-113-0077

X |

S0O-113-0136

S0O-113-0146

S0O-113-0156

SO-113-0177

SO-505-0004

S0O-505-0035

XXX X|[X]

SO-505-0075

S0O-505-0085

S0O-505-0095

SO-505-0105

S0O-780-0009

SO-780-0016

XX [ X| 1

SO-780-0017

SO-780-0028

SO-780-0029

SO-780-0048

SO-780-0049

SO-780-0064

XXX X|[X]

SO-780-0065
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APPENDIX G
CALL BOXSITE TYPES

Site Type A —installed at-grade, in soil. Site Type B — installed in a cut-slope.
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Site Type C — installed on an in-fill Site Type D — mounted on a soundwall.
slope.

CALLJ
BOX [

AL 80 34

Site Type E — installed behind a k-rail or Site Type F — installed behind a guard

concrete barrier rail.
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Site Type G —installed at-grade, in Site Type H or K — installed on a k-rail or
concrete. concrete barrier.

NORTH BAY'S
#7 SELLING

GMC DEAL il
cALL |
s B0 X

SN 101 193

000117 !.

|
i) e

Site Type L — installed behind a curb. Site Type M — same as a Site Type F,
except no guard rail.
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APPENDIX H-1
TASK ORDER PROCESS

Task Orders will be numbered sequentially and by Fiscal Year (FY). For example, the first Task
Order signed by the parties will be Task Order #1/08. Amendments will be numbered #1/08-1,
1/08-2, etc. The period of performance shall be as set forth in the individual Task Order.

The process for developing, signing and tracking task orders is summarized as follows:

Step 1 — The MTC SAFE Project Manager (Project Manager), or designee, prepares a draft Task
Order to issue to Supplier. The Project Manager may solicit feedback from Supplier to facilitate
drafting the Task Order.

Step 2* — Supplier prepares a proposal in response to the draft Task Order. The proposal should
follow the Task Order Form format specified herein Attachment I.

Step 3* — The Project Manager reviews Supplier’s proposal to determine if it meets the
objectives of the draft Task Order and if Supplier’s proposed costs are reasonable. The Project
Manager may solicit early feedback from Caltrans at this time, if necessary. Any changes to the
draft Task Order deemed appropriate by the Project Manager shall be incorporated in a draft
Final Task Order.

Step 4* — The Project Manager forwards the draft Final Task Order to MTC SAFE’s Legal
Counsel for review and approval.

Step 5* — Once approved, the Project Manager forwards two copies of the Task Order to the
Section Director for review and approval.

Step 6* — The Section Director signs both copies of a Final Task Order to signify approval and
returns them to the Project Manager.

Step 7 — The MTC SAFE PM sends both copies of the signed Final Task Order to Supplier, who
signs both copies and returns one to the MTC SAFE PM.

Step 8 — The Project Manager sends one copy of the fully executed Task Order to the Task Lead
who initiates work.

Step 9 — The Project Manager is responsible for overseeing the successful conclusion of the Task
Order, and will manage the progress of the work, track invoices against the Task Order budget,
and track milestone completion against the Task Order schedule.

Step 10 — Once the Project Manager determines the Task Order is complete, the Project Manager
will send written notification to Supplier that the Task Order is complete and that all associated
invoices are due to MTC SAFE within 30 days. Any balance of budget is made available to
spend on future task orders at the Project Manager’s discretion.

*The Project Manager may revise the Task Order and/or Supplier may be asked to revise the proposal based on
feedback received during Steps 2 through 6.
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1. Task Order No. (include FY)

Example: 1-08; 2-08

2. Title of Task:

3. MTC SAFE Task Lead (if different
from MTC SAFE Project Manager):

4. Description of work:

Summarize key task expectations. For more
information, see Detailed Description of Work

(attached).

5. Maximum Payment:

6. Completion Date:

Date

Schedule attached.

7. Payment terms:

information):

0 Time and Materials
0 Lump Sum

Check the one that applies (see 11 below for more

8. Payment Terms [complete A for Task Orders including a lump sum payment, or B for Time

and Materials Task Orders.]

A. Lump Sum Payment for Project: [Under the circumstances, you can delete the chart below
and just leave a blank for inserting a lump sum price. You can leave the asterisk note, though.]

Deliverable Total Cost*
1. $0.00
2. $0.00
3. $0.00
Total: $0.00
*Due upon satisfactory completion as determined by the Project Manager.
B. Time and Materials
:Specify:hourly rate for applicabzle personnel. : 7
Personnel Duties Rate - Est. Hours - Total Cost
1 $ : $0.00
2 $ $0.00
-3 $ $0.00
4. $ - $0.00
Total Labor: $0.00
Activity Equipment and/or Material Total Cost

$0.00
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Total for Equipment and Materials: $0.00 :
TOTAL MAXIMUM PAYMENT§

METROPOLITAN TRANSPORTATION TYPE SUPPLIER’S NAME
COMMISSION SERVICE AUTHORITY FOR
FREEWAYS AND EXPRESSWAYS

Albert Yee, Manager, Highway and Operations Signator Name, Title

Date: Date:

Insert pathname
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Task Order Schedule

Activity/Deliverable Lead Due Date

Date

Detailed Description of Work
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APPENDIX |

GENERAL CONDITIONS FOR CONSTRUCTION CONTRACTS

GC-1 Designation of Subcontractors. The Contractor shall comply with the requirements of
the Subletting and Subcontracting Fair Practices Act, State Public Contract Code Sections 4100
et seq., concerning listing of Subcontractors by all persons submitting bids for public work. As
used in this Article GC-1, “Subcontractors” shall include only those Subcontractors which have
an employee or employees at the jobsite who fall within one or more of the classifications
contained in the applicable prevailing rate of wages in the locality in which the Work is to be
performed, and shall exclude the Contractor or any Subcontractor whose only employees at the
jobsite are engaged solely in the delivery of materials.

GC-2 Differing Site Conditions. The Contractor shall promptly upon discovery, and before
the conditions are further disturbed, notify the Project Manager or designee, in writing, of:

(a) Subsurface or latent physical conditions at the site which differ materially from those
indicated in the Contract Documents;

(b) Unknown physical conditions at the site, of an unusual nature, which differ materially
from those ordinarily encountered and generally recognized as inherent in Work of the
character provided for in the Contract;

(c) Material deviations from dimensions, tolerances, conditions or locations of facilities
indicated; or

(d) Material that the Contractor believes may be hazardous waste which is not already
identified as hazardous material in the Contract, as defined in Section 25117 of the State
Health and Safety Code, that is required to be removed to a Class I, Class 11 or Class IH
disposal site in accordance with provisions of existing law.

GC-3 Prevailing Wage. Contractor and each Subcontractor shall pay to all workers employed
on the Work not less than the prevailing rate of wages as determined in accordance with the State
Labor Code as indicated herein.

GC-3.A State Labor Code. Contractor shall comply with State Labor Code Sections
1774 and 1775. In accordance with said Section 1775, Contractor shall forfeit as a penalty to
MTC SAFE not more than $50 for each calendar day or portion thereof for each worker paid less
than the prevailing wage rates stipulated in the Invitation to Bidders for such work or craft in
which such worker is employed for any Work done under the Contract by Contractor or by any
Subcontractor under the Contract (in violation of the provisions of the State Labor Code and, in
particular, State Labor Code Sections 1770 to 1780, inclusive). The amount of forfeiture shall be
determined by the Labor Commissioner based on specified factors pursuant to said Section 1775.
In addition to said penalty and pursuant to said Section 1775, the difference between such
stipulated prevailing wage rates and the amount paid to each worker for each calendar day or
portion thereof for which each Worker was paid less than the stipulated prevailing wage rate
shall be paid to each worker by the Contractor.
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GC-3.B Section 1773 of the State Labor Code. Pursuant to the provisions of Section
1773 of the State Labor Code, MTC SAFE has obtained the general prevailing rate of wages
(which rate includes employer payments for health and welfare, pension, vacation, travel time
and subsistence pay as provided for in Section 1773.8 of said Code, apprenticeship or other
training programs authorized by Section 3093 of said Code, and similar purposes) applicable to
the Work to be done, for straight time, overtime, Saturday, Sunday, and holiday work. The
holiday wage rate listed shall be applicable to all holidays recognized in the collective bargaining
agreement of the particular craft, classification or type of worker concerned. Copies of the
prevailing rates of wages are on file at MTC, and will be furnished by the Building Manager
upon request. For crafts or classifications not shown on the prevailing wage determinations,
Contractor may be required to pay the wage rate of the most closely related craft or classification
shown in such determinations for Contract work.

GC-3.C Posting of Prevailing Wage Rates. A copy of the prevailing rates of wages
shall be posted in a prominent place at each jobsite by the Contractor.

GC-3.D Travel and Subsistence Payments. The Contractor shall make travel and
subsistence payments to each worker needed to execute the Work in accordance with the
requirements in Section 1773.8 of the State Labor Code.

GC-3.E Payroll Records.

(a) The Contractor shall comply with the provisions of State Labor Code Sections 1776 and
1812, and shall be responsible for compliance by its Subcontractors. The penalties
specified in subdivision (f) of State Labor Code Section 1776 for noncompliance may be
deducted from any monies due which may become due to the Contractor.

(b) A certified copy of payroll records provided for in State Labor Code Section 1776 shall
be furnished to the Project Manager or designee each week.

GC-3.F Claim for Additional Compensation. MTC SAFE will not recognize any
claim for additional compensation because of the payment by the Contractor of any wage rate in
excess of the prevailing wage rate set forth in the Contract. The possibility of wage increases is
one of the elements to be considered by the Contractor in determining its Bid, and will not under
any circumstances be considered as the basis of a claim against MTC SAFE under the Contract.

GC-4 Payment of Taxes. The Contract Prices paid for the Work shall include full
compensation for all taxes which the Contractor is required to pay whether imposed by Federal,
State or local government, including, without limitation, Federal excise taxes, whether or not the
laws, regulations, orders and judgments respecting such taxes are changed following submission
of the Contractor’s bid or execution of the Contract. The Contractor shall promptly pay such
taxes when and as they become due, and shall indemnify, defend and hold harmless MTC SAFE,
MTC, BATA, ABAG and all of their commissioners, directors, officers, agents, consultants, and
employees against any claims, losses, liabilities, penalties, interest, damages or expenses
(including attorneys’ fees and related costs), resulting from failure by the Contractor or its
Subcontractor and vendors to pay such taxes or comply with the applicable tax laws. MTC
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SAFE will not furnish any tax exemption certificate nor sign any document designed to exempt
the Contractor from payment of any tax.

GC-5 Permits and Licenses. Except as may be otherwise indicated, the Contractor shall
procure all necessary permits and licenses, pay all charges and fees, comply with all permit
conditions and give all notices necessary and incident to the due and lawful prosecution of the
Work.

GC-6 Contractor Inspection. The Contractor shall inspect all materials, supplies and
equipment that are to be used, consumed or incorporated in the Work. In addition, Contractor
shall conduct a continuous program satisfactory to the Project Manager or designee of
construction quality control for all Work performed under this Contract. The Contractor shall
have the primary responsibility for inspecting the Work and materials; the Project Manager or
designee’s inspection is conducted to verify that the Contractor has performed its inspections.
Any observation, verification, inspection, or approval of the Work or materials by MTC SAFE
shall not relieve the Contractor of any of Contractor’s obligations to fulfill the Contract as
prescribed. Work and materials not meeting Contract requirements shall be made acceptable,
and unsuitable work or materials may be rejected, notwithstanding that payment for such Work
or materials may have been previously authorized and included in a progress payment

GC-6.A Uncovering of Work. Re-examination of questioned Work may be ordered by
the Project Manager or designee at any time before Acceptance. If so ordered, the Work shall be
uncovered by the Contractor. If such Work is found to be in accordance with the Contract
Documents, MTC SAFE will pay for the cost of testing and of uncovering or removing and
replacing for the covering or making good of the parts removed. If such Work so exposed or
examined is not in accordance with the Contract Documents, the testing and uncovering or
removal, replacement, and recovering shall be at the Contractor’s expense.

GC-7 Removal of Rejected and Unauthorized Work. All work which has been rejected shall
be promptly remedied, or removed and replaced by Contractor in an acceptable manner and no
compensation will be allowed Contractor for such removal, replacement, or remedial Work.

GC-7.A Unauthorized Work. All work done beyond the lines and grades shown on the
Contract Drawings or established by the Project Manager or designee, and all extra work done
without written authorization will be considered as unauthorized work. Upon order of the
Project Manager or designee, unauthorized work shall be remedied, removed, or replaced at the
Contractor’s expense.

GC-7.B Failure to Remedy. Upon failure of the Contractor to remedy, to remove, or to
replace rejected or unauthorized work, or to comply promptly with any order of the Project
Manager or designee made under Paragraph GC-7, the Project Manager or designee may cause
rejected or unauthorized Work to be remedied, removed, or replaced by others and deduct the
costs thereof from any monies due or to become due the Contractor.

GC-8 Prompt Payment.

ARTICLE 1.7 MODIFICATIONS; PERFORMANCE; PAYMENT
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[Added Stats 1992 Ch. 799 § 2 (SB 56).]

§ 20104.50. Legislative intent regarding prompt payment; Interest on late payment; Procedure;
Definitions (a) (1) It is the intent of the Legislature in enacting this section to require all local
governments to pay their contractors on time so that these contractors can meet their own
obligations. In requiring prompt payment by all local governments, the Legislature hereby finds
and declares that the prompt payment of outstanding receipts is not merely a municipal affair, but
IS, instead, a matter of statewide concern.

(2) It is the intent of the Legislature in enacting this article to fully occupy the field of public
policy relating to the prompt payment of local governments’ outstanding receipts. The
Legislature finds and declares that all government officials, including those in local government,
must set a standard of prompt payment that any business in the private sector which may contract
for services should look towards for guidance.

(b) Any local agency which fails to make any progress payment within 30 days after receipt of
an undisputed and properly submitted payment request from a contractor on a construction
contract shall pay interest to the contractor equivalent to the legal rate set forth in subdivision (a)
of Section 685.010 of the Code of Civil Procedure.

(c) Upon receipt of a payment request, each local agency shall act in accordance with both of the
following: (1) Each payment request shall be reviewed by the local agency as soon as practicable
after receipt for the purpose of determining that the payment request is a proper payment request.

(2) Any payment request determined not to be a proper payment request suitable for payment
shall be returned to the contractor as soon as practicable, but not later than seven (7) days, after
receipt A request returned pursuant to this paragraph shall be accompanied by a document setting
forth in writing the reasons why the payment request is not proper.

(d) The number of days available to a local agency to make a payment without incurring interest
pursuant to this section shall be reduced by the number of days by which a local agency exceeds
the seven-day return requirement set forth in paragraph (2) of subdivision (c).

(e) For purposes of this article:

(1) A “local agency” includes, but is not limited to, a city, including a charter city, a county, and
a city and county, and is any public entity subject to this part.

(2) A “progress payment” includes all payments due contractors, except that portion of the final
payment designated by the contract as retention earnings

(3) A payment request shall be considered properly executed if funds are available for payment
of the payment request, and payment is not delayed due to an audit inquiry by the financial
officer of the local agency.

(F) Each local agency shall require that this article, or a summary thereof, be set-forth in the
terms of any contract subject to this article.
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GC-9 Resolution of Construction Claims

ARTICLE 1.5 RESOLUTION OF CONSTRUCTION CLAIMS

[Added Stats 1994 Ch. 726 § 22 (AB 3069), effective September 21, 1994. Former Article 1.5,
a/so entitled "Resolution of Construction Claims" consisting of §8 20104-20104.6, was added
Stats 1990 Ch. 1414 § 2 and repealed, operative January 1, 1994, by the terms of § 20104.8.]

§ 20104. Application of article; “Public work”; “Claim”

(@) (1) This article applies to all public works claims of three hundred seventy-five thousand
dollars ($375,000) or less which arise between a contractor and a local agency.

(2) This article shall not apply to any claims resulting from a contract between a contractor
and a public agency when the public agency has elected to resolve any disputes pursuant to
Article 7.1 (commencing with Section 10240) of Chapter | of Part 2.

(b) (1) “Public work” has the same meaning as in Sections 3100 and 3106 of the Civil Code,
except that “public work” does not include any work or improvement contracted for by the
state of the Regents of the University of California.

(2) “Claim” means a separate demand by the contractor for (A) a time extension, (B)
payment of money or damages arising from work done by, or on behalf of, the Contractor
pursuant to the contract for a public work and payment of which is not otherwise expressly
provided for or the claimant is not otherwise entitled to, or (C) an amount the payment of
which is disputed by the local agency.

(c) The provisions of this article or a summary thereof shall be set forth in the plans or
specifications for any work which may give rise to a claim under this article.

(d) This article applies only to contracts entered into on or after January 1, 1991. (Added
Stats 1994 Ch. 726 § 22 (AB 3069), effective September 21, 1994)

§ 20104.2 Requirements to submit claim; Agency’s response; Dispute by claimant over
response; Failure of agency to respond; Inapplicability of article to tort claims

For any claim subject to this article, the following requirements apply:

(a) The claim shall be in writing and include the documents necessary to substantiate the
claim. Claims must be filed on or before the date of final payment. Nothing in this
subdivision is intended to extend the time limit or supersede notice requirements otherwise
provided by contract for the filing of claims.

(b) (1) For claims of less than fifty thousand dollars ($50,000), the local agency shall respond
in writing to any written claim within 45 days of receipt of the claim, or may request in
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writing, within 30 days of receipt of the claim, any additional documentation supporting the
claim or relating to defenses to the claim the local agency may have against the claimant.

(2) If additional information is thereafter required, it shall be requested and provided
pursuant to this subdivision, upon mutual agreement of the local agency and the claimant.

(3) The local agency’s written response to the claim, as further documented, shall be
submitted to the claimant within 15 days after receipt of the further documentation or within
a period of time no greater than that taken by the claimant in producing the additional
information, whichever is greater.

(c) (1) For claims of over fifty thousand dollars ($50,000) and less than or equal to three
hundred seventy-five thousand dollars ($375,000), the local agency shall respond in writing
to all written claims within 60 days of receipt of the claim, or may request, in writing, within
30 days of receipt of the claim, any additional documentation supporting the claim or relating
to defenses to the claim the local agency may have against the claimant.

(2) If additional information is thereafter required, it shall be requested and provided
pursuant to this subdivision, upon mutual agreement of the local agency and the claimant.

(3) The local agency’s written response to the claim, as further documented, shall be
submitted to the claimant within 30 days after receipt of the further documentation, or within
a period of time no greater than that taken by the claimant in producing the additional
information or requested documentation, whichever is greater.

(d) If the claimant disputes the local agency’s written response, or the local agency fails to
respond within the time prescribed, the claimant may so notify the local agency, in writing,
either within 15 days of receipt of the local agency’s response or within 15 days of the local
agency’s failure to respond within the time prescribed, respectively, and demand an informal
conference to meet and confer for settlement of the issues in dispute. Upon a demand, the
local agency shall schedule a meet and confer conference within 30 days for settlement of the
dispute.

(e) Following the meet and confer conference, if the claim or any portion remains in dispute,
the claimant may file a claim as provided in Chapter 1 (commencing with Section 900) and
Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the
Government Code. For purposes of those provisions, the running of the period of time
within which a claim must be filed shall be tolled from the time the claimant submits his or
her written claim pursuant to subdivision (a) until the time the claim is denied as a result of
the meet and confer process, including any period of time utilized by the meet and confer
process.

(F) This article does not apply to tort claims and nothing in this article is intended nor shall be
construed to change the time periods for filing tort claims or actions specified by Chapter 1
(commencing with Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of
Division 3.6 of Title 1 of the Government Code.

(Added Stats 1994 Ch. 726 8§ 22 (AB 3069), effective September 21, 1994)
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§ 20104.4 Procedures to resolve claims

The following procedures are established for all civil actions filed to resolve claims subject to
this article:

(a) Within 60 days, but no earlier than 30 days, following the filing or responsive pleadings,
the court shall submit the matter to non-binding mediation unless waived by mutual
stipulation of both parties. The mediation process shall provide for the selection within 15
days by both parties of a disinterested third person as mediator, shall be commenced within
30 days of the submittal, and shall be concluded within 15 days from the commencement of
the mediation unless a time requirement is extended upon a good cause showing to the court
or by stipulation of both parties. If the parties fail to select a mediator within the 15-day
period, any party may petition the court to appoint the mediator.

(b) (1) If the matter remains in dispute, the case shall be submitted to judicial arbitration
pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the Code
of Civil Procedure, notwithstanding Section 1141.11 of that code. The Civil Discovery Act
of 1986 (Article 3(commencing with Section 2016) of Chapter 3 of Title 3 of Part 4 of the
Code of Civil Procedure) shall apply to any proceeding brought under this subdivision
consistent with the rules pertaining to judicial arbitration.

(2) Notwithstanding any other provision of law, upon stipulation of the parties, arbitrators
appointed for purposes of this article shall be experienced in construction law, and, upon
stipulation of the parties, mediators and arbitrators shall be paid necessary and reasonable
hourly rates of pay not to exceed their customary rate, and such fees and expenses shall be
paid equally by the parties, except in the case of arbitration where the arbitrator, for good
cause, determines a different division. In no event shall these fees or expenses be paid by
state or county funds.

(3) In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the
Code of Civil Procedure, any party who after receiving an arbitration award requests a trial
de novo but does not obtain a more favorable judgment shall, in addition to payment of costs
and fees under that chapter, pay the attorney’s fees of the other party arising out of the trial
de novo.

(c) The court may, upon request by any party, order any witnesses to participate in the
mediation of arbitration process.
(Added Stats 1994, Ch. 726 § 22 (AB 3069), effective September 21, 1994)

§ 20104.6 Payment of portion of claim which is undisputed; Payment of interest on
arbitration award or judgment.

(a) No local agency shall fail to pay money as to any portion of a claim which is undisputed
except as otherwise provided in the contract.
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(b) In any suit filed under Section 20104.4, the local agency shall pay interest at the legal rate
on any arbitration award of judgment. The interest shall begin to accrue on the date the suit
is filed in a court of law.

(Added Stats 1994, Ch. 726 § 22 (AB 3069), effective September 21, 1994)

§ 20104.8 [Section repealed 1993.]
(Added Stats 1990 Ch. 1414 § 2 (AB 4165). Repealed, operative January 1, 1994, by its own
terms.
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APPENDIX J,
PAYMENT BOND TO ACCOMPANY CONTRACT

KNOW ALL MEN BY THESE PRESENTS

THAT WHEREAS, the MTC SAFE has awarded to

as Principal, hereinafter designated as the "Contractor," a contract for the work described as follows:

AND WHEREAS, Contractor is required to furnish a bond in connection with said contract, to secure the
payment of claims of laborers, mechanics or material suppliers employed on work under said contract as
provided by law;

NOW, THEREFORE, We the undersigned Contractor and Surety are held and firmly bound unto the
MTC SAFE in the sum of dollars (% ), said sum
being 100% of the estimated amount payable by the said the MTC SAFE under the terms of the contract,
for which payment well and truly to be made we bind ourselves, our heirs, executors and administrators,
successors and assigns, jointly and severally, firmly and by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH,

That if Contractor, his or its heirs, executors, administrators, successors, assigns or subcontractors shall
fail to pay any of the persons named in Section 3181 of the Civil Code, amounts due under the
Unemployment Insurance Code with respect to work or labor performed under the contract, or for any
amounts required to be deducted, withheld, and paid over to the Employment Development Department
from the wages of employees of the Contractor pursuant to Section 13020 of the Unemployment
Insurance Code with respect to the work and labor, that the surety hereon will pay for the same, in an
amount not exceeding the sum specified in this bond; otherwise, the above obligation shall be void. In
case suit is brought upon this bond, the said surety will pay a reasonable attorney's fee to be fixed by the
court.

This bond shall inure to the benefit of any of the persons named in Section 3181 of the Civil Code, so as
to give a right of action to such persons or their assigns in any suit brought upon this bond.

IN WITNESS WHEREOF, we have hereunto set our hands and seals on this day of
A.D., 2009.

Contractor

Surety

[ SEAL ] Attorney in Fact
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